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Ministry of Education (MoE), Government of India (GoI),  

Basantpur, Goshala, Sambalpur- 768025. (Odisha) 

URL: www.iimsambalpur.ac.in 

 
Tender No- IIMSBP/2025-26/RP/29 Date - 18/06/2025 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

For the Selection of ARCHITECT to “Providing Comprehensive Architectural Consultancy Services 

i.e., Architectural Planning and Engineering Consultancy Services for the development of Additional 

Infrastructure at permanent campus of IIM Sambalpur under phase-II scope.” 

Site Location: IIM SAMBALPUR CAMPUS, at Basantpur, Goshala, Sambalpur (Odisha)-768025. 

The bids through E-Tender are invited only from Eligible Qualified Bidders who are experienced in 

providing the Comprehensive Consultancy Services for similar work / projects. 

http://www.iimsambalpur.ac.in/
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DISCLAIMER 

 

This document has been prepared by Indian Institute of Management Sambalpur, Odisha. The 

information is provided only to Eligible Bidders who are interested to submit their bid for the 

selection of an ARCHITECT for “Providing Comprehensive Architectural and Engineering 

Consultancy Service” for the development of Infrastructure at permanent campus of IIM Sambalpur 

under phase-II at IIM Sambalpur Campus, Basantpur, near Goshala, Sambalpur, Odisha. 

 

The purpose of this Request for Proposal (RFP) document is to provide the bidders with the 

information to assist the formulation of their proposal. This RFP document does not support to contain 

all the information that each bidder may require. This RFP document may not be appropriate for all 

persons/parties and it is not possible for the Institute to consider the business / investment objectives, 

financial situation and particular needs of each bidder who reads or uses this RFP document. 

 

Each bidder should conduct its own investigation and analysis and should check the accuracy, 

reliability and completeness of the information in this RFP document and wherever necessary obtain 

independent advice from appropriate sources. The Institute makes no representation or warranty and 

shall incur no liability under any law, statute, rules or regulations as to the accuracy, reliability or 

completeness of the RFP document. 

 

No reimbursement of cost of any type or on any account will be made to persons or entities submitting 

their bid. The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit 

and examine the Site of Works and its surroundings, approach road, soil conditions, investigation 

report, existing works if any connected to the work, drawings connected to the work if/as available 

and obtain all information that may be necessary for preparing the Bid and entering into a contract 

for Architect. The costs of visiting the institutes’ site shall be at the bidder's own expense. 

 

It shall be deemed that the tenderer has visited the site/area and got fully acquainted with the working 

conditions and other prevalent conditions and fluctuations thereto whether he actually visits the 

site/area or not and has taken all the factors into account while quoting his rates and prices. The 

Bidder, in preparing the bid, may rely on the Report, Drawings and other details referred to in the 

contract data, supplemented by any information available to the Bidder. The bidder is expected, 

before quoting his rates, to go through the requirement of all inputs, specifications and conditions of 

the RFP document. 
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INFORMATION TO BIDDERS 

1. INTRODUCTION 

 

1.1 Indian Institute of Management Sambalpur (IIMSBP) belongs to the prestigious IIM family of business 

schools. It is a new generation IIM, set up by the Government of India in September 2015. One of the key 

objectives of IIMs is to provide quality management education in the country to cater to the needs of 

corporate and non-corporate sectors and public systems. 

 

The permanent campus of Indian Institute of Management Sambalpur is located at an area of land 

measuring approximately about 200 Acres at Basantpur village in Sambalpur District. The site is situated in 

the close proximity of National Highway (No.53) & State Highway. Most of the land is non-agriculture 

terrain. 

 

The phase-I project construction has been successfully completed and inaugurated by Hon’ble Prime 

Minister of India in 3rd feb’ 2024. 

 

The Institute is inviting bids only from Qualified Eligible Bidders (hereinafter referred to as the 

Architect) to provide comprehensive Architectural Consultancy Service for the development of 

Infrastructure at permanent campus of IIM Sambalpur under phase-II, the selected Architect shall aid and 

assist the Institute in the activities as detailed out in Scope of Comprehensive Architectural Consultancy 

Service. The brief detail of the work is as below: 

 

Sl. 

No. 
Name of Work 

Estimated cost of Project 
(For which Architectural 

service is sought) 

01 

To provide Comprehensive Architectural & Engineering 

Consultancy Service for the development of Infrastructure at 

permanent campus of IIM Sambalpur under phase-II, along with 

all co-ordination services. 

 

The estimated value of project for which the Architectural 

Consultancy Service is sought is an approximate value only and 

the actual cost of the works to be carried out by the Architect is 

subject to variation depending upon the requirement of the project 

for its completion in all respects. The payment to the Architect 

will be in accordance with the scope of works as stipulated in this 

RFP document and the percentage fee quoted by Architect in 

the price bid. 

Rs. 202 Crores 

 

1.2 IMPORTANT INFORMATION 

 

Period of project completion 

Pre-construction stage : 03 months 

Construction stage : 24 months 

Post Construction Stage : 03 Months 

Bid Security (EMD) Amount 

For all Eligible Qualified Bidders, the EMD will be Rs. 04.00 

Lakhs (INR Four Lakhs Only) to be deposited through 

NEFT/RTGS mode only from any Nationalized/ Scheduled bank 

in favor of Indian Institute of Management Sambalpur, payable at 

Sambalpur 
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Bid Processing Fee 

Rs. 10,000.00 (including GST @ 18%), non-refundable, to be 

deposited through NEFT/RTGS mode only from any 

Nationalized/ Scheduled bank in favor of Indian Institute of 

Management Sambalpur, payable at Sambalpur 

 

Download of RFP Document 

The RFP document and other details can be obtained from the 

institute’s website www.iimsambalpur.ac.in and 

https://eprocure.gov.in/ . Amendments, if any will be notified in 

the above websites. The RFP document can be downloaded by the 

bidders from 19/06/2025 at 10:00 Hrs.  to 09/07/2025 up to 16:00 

Hrs. 

Bidding will have to be done through Portal: 

https://eprocure.gov.in/ 

Pre-Bid Meetings & Queries 

Pre-bid meeting will be held on 25/06/2025 at 11:00 Hrs. Indian 

Institute of Management, Basantput, Sambalpur, Odisha (India). 

Interested Bidders shall intimate the Institute about their 

participation for Pre-Bid meeting and send their queries prior to the 

Pre-bid meeting through email to 

iimsbp.projects@iimsambalpur.ac.in and 

procurement@iimsambalpur.ac.in before 24/06/2025 up to 16.00 

Hrs. (date & time). 

No queries raised beyond the stipulated date and time or any 

verbal/written queries raised during the pre-bid meeting will be 

entertained. 

The Queries sent through email within the stipulated date and time 

will only be taken up for discussions during the pre-bid meeting. 

For any further queries, please contact: 

i. Infrastructure Office + 91 7852950531 

ii. Procurement Office +91 7064410817 

The decisions/replies to the queries will be intimated during the 

conduct of pre-bid meeting itself and the decision of the 

Competent Authority of the Institute will be final and binding for 

all purposes. 

The minutes of the pre-bid meeting will be published in the website 

of the Institute and the same will become a part of the tender 

document and the contract agreement. 

No query of any form will be entertained or agreed after the pre-

bid meeting. 

Last date & time of download 

of Tender Document 09/07/2025 up to 16:00 Hrs. 

http://www.iimsambalpur.ac.in/
mailto:procurement@iimsambalpur.ac.in
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Last date & time of submission 

of RFP/ Bids (bid due date) online only 
09/07/2025 up to 16:00 Hrs. through online only. 

Opening of tender online 

(Technical Bid only) 
10/07/2025 at 16:30 Hrs. through online. 

Date of opening of Price Bid Will be informed later after evaluation of Technical Bid. 

Place and date of submission of Tender 

Document 

The bidder shall send all the requisite documents same in original 

through speed post / hand to hand delivery so as to reach the 

office of IIM Sambalpur during office hours on or before 

14/07/2025. 

 

Downloading of Tender Document 

▪ Interested bidders can download the tender document free of 

cost from the website within the specified period 

▪ Bidders who wish to participate in the Tender will have to 

register on web site: https://eprocure.gov.in/ 

Digital Certificate 

▪ Bidders who wish to participate in this Tender will have to 

procure/ should have legally valid Digital Certificate as per 

Information Technology Act-2000 (Class-III) using which they 

can sign their electronic RFP. 

▪ Bidders who already have a valid Digital Certificate need not 

to procure a new Digital Certificate. 

Pre- Bid Conference 

▪ Pre-bid conference for this tender shall be conducted on 

25/06/2025 at 11:00 Hrs. at Indian Institute of Management,  

Sambalpur, Goshala, Sambalpur, Odisha (India) - 768025. 

▪ The Bidders shall obtain the certifications to the queries raised 

in the form of Minutes of Meeting which will be uploaded by 

IIM Sambalpur website. These minutes shall be a part of the 

Tender Document. 

Online Submission of Technical and 

Price Bid 

▪ Bidder can prepare and edit their offers number of times 

before final submission. Once finally submitted bidder cannot 

edit their offers submitted in any case. No written or online 

request in this regard shall be granted. 

▪ Bidder shall submit their offer i.e. technical bid as well as 

price bid in Electronic form on the above- mentioned 

website latest by the submission date as mentioned above 

after digitally signing the same. 

Opening of Tender 

▪ Opening of Bid documents will be held on Date & time shown 

hereinbefore in the office of IIM Sambalpur. 

▪ Intending bidders or their representative, who wish to remain 

present at IIM Sambalpur premises at the time of tender 

opening, can do so. 

▪ The offline technical evaluation of the tenders received on or 

before last date of submission would be done and results will be 

displayed on website. 

▪ After Successful completion of technical evaluation, price 

bid of only those bidders shall be opened online who are found 

qualified. 
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General Instruction 

▪ The RFP / Bid Processing fee will not be refunded under any 

circumstances. 

▪ Bids shall only be signed by Authorized Signatory. 

▪ EMD in the form specified in tender document only shall be 

accepted. 

▪ Tenders without tender fees, earnest money deposit (EMD) 

and which do not fulfill all or any of the conditions or submitted 

incomplete in any respect will be rejected. 

▪ Conditional tenders shall not be accepted. 

▪ Bids shall be self-explanatory and self-content proposal. No 

reference to external documents will be considered. Reference 

documents uploaded with the bid will only be considered. 

▪ The bidders are advised to read carefully the Instructions to 

Bidder, Eligibility criteria for qualification and all other 

relevant details contained in the tender document (RFP). 

▪ Bid once submitted shall not be amended/ appended after the 

last date of submission, unless in response to some queries or 

clarifications sought by IIM Sambalpur. 

 

 

1.3 Special Instructions to Bidders for E- Tendering 

 

The Special Instructions (for e-Tendering) supplements “Instructions to the Bidders,” as given in the RFP 

Document hereinafter. Submission of online Bids is mandatory for this Tender. 

i) Tender Bidding Methodology: 

The offer should be submitted through e-tendering mode in (https://eprocure.gov.in/). 

Technical and Financial Bid. The Bids will be uploaded along with all signed and scanned documents 

those are required for this particular tender. 

ii) Broad outline of activities from Bidders prospective: 

a. Procure a Digital Signing Certificate (Signing + encryption). 

b. Register on https://eprocure.gov.in/. 

c. View Notice Inviting Tender (NIT) online. 

d. Download official copy of Tender Documents from Portal. 

e. Bid-Submission on https://eprocure.gov.in/. 

f. Attend Online Tender Opening Event (TOE) for Technical Part on https://eprocure.gov.in/. 

g. Opening of Financial Part (Only for Technically Qualified Bidders). 

 

For participating in this tender online, the following instructions need to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the 

https://eprocure.gov.in/ portal. 

 

iii) Digital Certificates: 

 

It is mandatory for all the bidders to have Class-III Digital Signature Certificate (Signing + Encryption) in 

the name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the 

list of licensed C ’s from the link www.cca.gov.in) to participate in e-tendering of IIM Sambalpur. 

 
iv) Registration: 

 

Intending bidders are requested to register themselves with https://eprocure.gov.in/ for obtaining user ID, 

https://etenders.gov.in/
http://www.cca.gov.in/
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by paying a registration fee, online tendering fee etc. through e- payment gateway. Bidders are also 

required to obtain Digital Signature for participating in the e tender. 

 

 

For participating in the e-tendering process of IIM Sambalpur, the bidders shall have to be registered on the 

website https://eprocure.gov.in/by making required payment through online payment mode so that they will 

get user ID and password. This will enable them to access the website, https://eprocure.gov.in/ with the 

help of Digital Signature by which they can participate in e-Tender of Indian Institute of Management 

(IIM), Sambalpur. 

 

The intending bidder must have valid Class-III (Signing + Encryption) Digital Signature to submit the bid 

online. For this intending bidder may contact the helpdesk numbers provided hereinbefore. 

 

1.4 Instructions to the Bidder 

 

1.4.1 Brief description of the Selection Process 

 

The Institute has adopted e-tendering having two stages selection process (collectively referred to as the 

“Bidding Process”) in evaluating the proposal comprising technical and financial bids to be submitted through 

online process. Firstly, the evaluation of the technical proposal shall be done as specified in the RFP. Based 

on this evaluation of the technical proposal, a list of technically qualified bidders shall be prepared. The 

financial bid of all the technically qualified bidders shall be opened at a later date and evaluation of financial 

bid shall be carried out as specified in Clause 1.9. 

 

1.4.2 Validity of the BID: 

 

The Proposal shall be valid for a period of not less than 180 days from the Bid Submission Date. The Institute 

may at its discretion, request bidders to extend the Bid Validity Period for a specified period and also 

correspondingly the validity of the EMD. 

 

1.4.3 Bid Security / Earnest Money Deposit: 

a. The Applicant shall furnish as part of its Proposal, an EMD of Rs. 4,00,000/- (Rupees Four Lakhs 

only) to be deposited through NEFT/RTGS mode only from any Nationalized/ Scheduled bank in 

favor of Indian Institute of Management Sambalpur (IIM Sambalpur), payable at Sambalpur. The 

EMD shall be refundable not later than 210 days from the Bid Submission Date, except in the 

case of the Preferred Bidder or successful bidder whose EMD shall be retained till it has provided a 

Performance Security in terms hereof. 

b. Any bid not accompanied by the EMD of Rs. 4,00,000.00 (Rupees Four Lakhs only) shall be 

summarily rejected by the Institute as nonresponsive. 

c. The EMD of unsuccessful bidders shall be discharged / returned without any interest not later than 

thirty days after the expiration of the period of bid validity. 

d. The EMD shall be forfeited under the following conditions: 

e. If the bidder modifies or withdraws the proposal during the period of bid validity as specified in this 

RFP and as extended by the Institute from time to time or before the issue of the letter of award, 

whichever is later. 

i) In the case of a preferred bidder fails to execute the consultancy agreement within the 

stipulated time or any extension thereof given by the Institute. 

ii) If any information or document furnished by the bidder turns out to be misleading or false in any 

form. 

iii) In case of forfeiture of earnest money as prescribed above, the bidder shall not be allowed to 

participate in the retendering process of the same Consultancy Work. 

iv) The EMD shall be forfeited in case of any information or document furnished by the bidder turns 

out to be misleading or untrue in any material respect and if the successful bidder fails to execute 

https://etenders.gov.in/
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the consultancy agreement within the stipulated time or any extension thereof provided by the 

institute. 

 

f. The validity of the EMD will be forty-five days beyond the validity period of bid. 

 

1.4.4 Bid and other costs: 

 

The Bidders shall be responsible for all costs associated with the preparation of their Bids and their 

participation in the Bid. The Institute will not be responsible or in any way liable for such costs, regardless of 

the conduct or outcome of the Bidding Process. 

 

1.4.5 Site visit and verification of information: 

 

Bidders are encouraged to submit their respective Bids after visiting the Project site and ascertaining for 

themselves the prevailing site conditions, location, surroundings, existing Infrastructure, climate, availability 

of power, water and other utilities, access to site, weather data, applicable laws and regulations and any other 

matter considered relevant by them. The Institute shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out of or concerning or relating to 

the Bid document or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Institute. Upon submission of bids, it will be presumed that the bidder had already 

visited the site, assessed and understood the entire scope of work to be carried out by the bidder. 

 

1.4.6 Amendment of RFP: 

1.4.6.1 At any time prior to the deadline for submission of RFP, the Institute may, for any reason, whether at 

its own initiative or in response to clarifications requested by a Bidder, modify the RFP by the 

issuance of addendum/corrigendum and same will become the part of RFP. The 

addendum/corrigendum will be available on the institute website: www.iimsambalpur.ac.in & 

https://eprocure.gov.in/. Separate notification/advertisement will not be made for this in the print 

media. 

1.4.6.2 In order to afford the Bidders a reasonable time for taking an Addendum into account or for any 

other reason, the Institute may, at its own discretion, extend the Bid Due Date. 

 

1.4.7 Right to accept and to reject any or all Bids 

 

1.4.7.1 Notwithstanding anything contained in this RFP, the Institute reserves the right to accept or reject any 

Bid and to annul the Bidding Process and reject all Bids at any time without any liability or any 

obligation for such acceptance, rejection or annulment and without assigning any reasons thereof. 

 

1.4.7.2 The Institute reserves the right to reject any Bid and appropriate the Bid Security if: 

a) At any time, a material misrepresentation is made or uncovered or 

b) The Bidder does not provide, within the time specified by the Institute, the supplemental information 

sought by the Institute for evaluation of the Bid. Such misrepresentation/ improper response shall lead 

to the disqualification of the Bidder. If such disqualification/ rejection occurs after the Bids have been 

opened and the Preferred Bidder gets disqualified/rejected, then the Institute reserves the right to: 

i) Consider the remaining Bidders for further evaluation and award or 

ii) Take any such measure as may be deemed fit in the sole discretion of the Institute, 

including annulment of the Bidding Process. 

1.4.7.3 The Institute reserves the Rights to verify all the statement, information & documents submitted by the 

bidder in response to the RFP or the bidding documents and the bidder shall, when so required by 

the institute, make available such information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification by the Institute shall not relieve 

the Bidder of its obligations or liabilities hereunder nor will it affect any rights of the Institute 

http://www.iimsambalpur.ac.in/
https://eprocure.gov.in/
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thereunder. A Bidder is eligible to submit only one Bid. 

1.4.7.4 The Bidder, in the case of Bidding Company, should submit a Power of Attorney as per the format 

authorizing the signatory of the Bid to commit the Bidder. 

1.4.7.5 Bids in Joint Venture / Consortium will not be accepted. 

1.4.7.6 Any condition or qualification or any other stipulation contained in the Bid which is inconsistent with 

the terms of the Bidding Documents shall render the Bid liable to rejection as a non-responsive Bid. 

 

1.4.8 Language of Bid: 

The Bid prepared by the bidder and all documents/communications in relation to or concerning the 

Bidding Documents and the Bid shall be in English language & Hindi. Bid submitted in any other 

language is liable to be rejected. 

(i) IIM Sambalpur has decided to use the process of e-tendering for inviting this tender and so the hard copy 

of the Tender Document will not be available for sale and only online submission of bids will be 

acceptable. 

(ii) The tender should be submitted online under Two Bid Systems i.e. “Technical Bid” and “Financial Bid”. 

Technical bid must contain the information as prescribed in tender document. The “Financial Bid” must 

contain the fees for providing Services. 

(iii) The bidders are requested to upload all the digitally signed documents as per RFP before the closing of 

the tender. 

1.5 Documents comprising the Technical and Financial Bid 

 

1.5.1 The Bidder shall submit the Technical Bid in the formats specified in respect thereof keeping in mind 

the evaluation criteria defined in the RFP document. The Technical Bid shall comprise the following 

documents: 

a. Form-1: Transmittal Letter 

b. Form-2: Bidder’s Profile 

c. Form-3: Details of the Project Data Sheet to claim Eligibility 

d. Form-4: Financial Turnover of the Bidder 

e. Form-5: Manpower Details / Key Employees List 

f. Form-6: GRIHA rating/ LEED Rating Project Details 

g. Form-7: Affidavit For Similar Work Experience 

h. Form-8: Curriculum Vitae (CVS) Of Key Employee 

i. Form-9: Format For Power Of Attorney 

j. Form-10: Bidders Affidavit 

k. Form-11: Details of Technical Personnel to be deployed for the project 

l. Form-12: Format for Performance Security Bank Guarantee 

m. Form- 13: Format for EMD/ Bid Security 

n. Form-14: Form of Consultancy Agreement 

o. Form-15: Undertaking Integrity Pact 

p. Form-16: Financial Proposal: e-Submission Form - to be submitted in Part-II. 

q. Certificate from the owner for design and construction of Certified Green Building / Campus as 

indicated in RFP document. Provisional Certificate issued by GRIHA / LEED for relevant category 

would also be eligible. 

r. Signed “Request for Proposal” (RFP) document. 

s. All other documents, as required in terms of the RFP, to claim eligibility. 

 

1.5.2 Financial Bid: The financial proposal as per the attached format about the consultancy Fees 

 

a) The Architectural Consultancy fees shall be fixed and inclusive of all taxes and levies payable under 

respective statutes including GST as applicable, shall be paid by the Institute as consultancy fees. 
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However, if any other further tax or levy is imposed by the Statute, after the last stipulated date for the 

receipt of bid including extensions, if any, and the Consultancy thereupon necessarily and properly 

pays such taxes/levies, the Consultancy shall be reimbursed the amount so paid. 

b) The Architectural Consultancy fees shall be deemed to include the cost of necessary subordinate staff 

and all other expenditures, which the Architect may incur in the course of carrying out and rendering 

duties and services agreed upon. The Architect shall not be entitled to any payment or remuneration, 

over and above the fees. 

c) All necessary statutory deductions as per laws of the Local Bodies / State Government / Government 

of India shall be affected from the bills payable to the Architect. 

d) The Architectural Consultancy fees payable includes the fees payable by Architect to any other 

specialized consultant employed by the Architect towards meeting its scope of Architectural 

consultancy Services. 

e) The fees payable to the Government / Local Bodies for getting necessary approvals / sanctions, as 

envisaged in the scope of Architect, will be separately borne by the Architect as per actual. 

f) The Architect hereby agrees that fees to be paid will be in full discharge of functions to be performed 

by them as per the Scope of Services. 

g) All payments shall be made in Indian Currency. 

 

1.6 Submission of Bid Proposal 

a) IIM Sambalpur has decided to use process of e-tendering for inviting this tender and so the hard copy 

of the Tender document will not be available for sale and only online submission of bids will be 

acceptable. 

b) The tender should be submitted online under Two Bid Systems i.e. “Technical Bid” and 

“Financial Bid”. 

c) Technical bid must contain the information as prescribed in tender document. The “Financial Bid” 

must contain the fees for providing Services. The bidders are requested to upload all the documents as 

required in the tender (RFP) to claim their eligibility. 

 

1.6.1 Documents Comprising the Bid 

 

The Bid should be prepared keeping in mind the evaluation criteria defined in the RFP Document. The 

Bidders shall online submit their bids in two parts i.e. 

a) Technical Bid (Part - I) 

b) Financial Bid (Part - II) 

 

1.7 Opening of Bids 

 

Place of opening of Tender Bids: IIM Sambalpur has adopted e-tendering process which offers facility for 

“Online Tender Opening.” IIM Sambalpur tender opening officers as well as authorized representatives of 

bidders can attend Online Tender Opening Event from comfort of their offices. However, authorized 

representatives of the bidder, if so desire, can attend the Tender Opening Event TOE at IIM Sambalpur, where 

Tender Opening Officers would be conducting Online TOE. 

1.8 Evaluation of Technical Proposals 

1.8.1 During this stage, the Technical Proposals which are declared responsive will be evaluated by the 

Institute to ascertain the credentials of the Bidder on the basis of the Eligibility Criteria laid down in 

the RFP. A responsive bid is one which: 

i) is received by the Bid due time, date including extension thereof, if any. 

ii) is signed, sealed and marked as mentioned in the RFP. 

iii) is accompanied by the Power(s) of Attorney. 

iv) Contains all the information/documents as required in the RFP and in the required formats 
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same as those specified in this RFP. 

v) is valid for the validity period as set out in RFP. 

vi) is accompanied by tender processing fees and the Bid security. 

vii) Conforms to all the terms, conditions and specifications of RFP without deviation or 

reservation. 

If a bid is not substantially responsive to the requirements of RFP, it will be rejected by the 

Institute. The decision of the Institute in this regard shall be final and binding. Conditional bids 

shall be rejected. 

1.8.2 If the Technical Bid of any Bidder is not substantially responsive, the bid of such bidder will be 

rejected by the Institute and the bidder will not subsequently be allowed to make its bid responsive 

by correction or modification or withdrawal of the non-conforming deviation or reservation. 

1.8.3 The Institute reserves the right to seek clarifications or additional information / documents from any 

bidder regarding its Technical Proposal. Such clarification(s) or additional information / document(s) 

shall be provided within the time specified for the purpose. Any request and response thereto shall be 

in writing. If the Bidder does not furnish the clarification(s) or additional information / document(s) 

within the prescribed time, the Proposal shall be liable to be rejected. In the case Proposal is not 

rejected, the Institute may proceed to evaluate the Technical Proposal by construing the particulars 

requiring the clarification to the best of its understanding and the Bidder shall be barred from 

subsequently questioning such interpretation of the Institute. 

1.8.4 Bidder who meets the Eligibility Criteria shall be shortlisted as Qualified Bidders. The Institute shall 

notify all the technically qualified (shortlisted bidders) bidders indicating the date, time and venue 

for attending the opening of financial bids. 

1.9  Opening & Evaluation of Financial Proposals 

 

1.9.1 Evaluation committee shall open the financial bid in the presence of the bidders/their Authorized 

representative who chooses to attend the opening process of the financial bid. 

1.9.2 On opening of the financial bids, the evaluation committee shall read out the financial bid to all the 

bidders and ask to sign the compiled list of bidders. 

1.9.3 If any discrepancy is found between the fees written in the figure and in words in the financial bid, 

the fees written in words shall prevail. The evaluation committee shall correct error, if any and sign 

the same. 

1.9.4 On opening of financial bids and evaluation thereof the tenderers will be ranked accordingly to their 

composite scores (Technical & Financial) as per clause no. 5 hereinafter and will be listed in order of 

merit as H1, H2 and H3 and so on. The top scorer H1 would be eligible for award of the work. No 

correspondence shall be entertained by the Institute from the unsuccessful bidders. 

1.10 Letter of Award (LOA) 

i) After selection, a Letter of award (the “LOA”) shall be issued, in duplicate, by the Institute to the 

Preferred Bidder and the Preferred Bidder shall, within 07 (seven) days of the receipt of the LOA, sign 

and return the duplicate copy of the LOA in acknowledgement thereof as a token of acceptance. In the 

event the duplicate copy of the LOA duly signed by the Preferred Bidder is not received by the 

stipulated date, the Institute may, unless it consents to extension of time for submission thereof, 

forfeit the EMD of such bidder. The letter of award shall form a part of the agreement. 

ii) Within ten days from the date of issue of the letter of award the preferred bidder shall be required to 

submit the performance guarantee and execute the agreement. 

iii) The successful bidder shall also sign an integrity pact. 
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1.11 Performance Guarantee 

i) The selected Architect, as Performance Guarantee for the due, faithful performance and discharge of all 

the Architect’s obligations during project development in terms of the provisions of the RFP, is required 

to furnish an irrevocable and unconditional Performance Guarantee in the form of a Bank Guarantee 

equivalent to 5% (Five Percent) of the contract value i.e. Total Fees payable (The construction period 

Performance Guarantee) at the time of signing of the Agreement. The same shall be valid for a period of 

30 months or completion of construction phase (which ever is later) from the date of signing of the 

Agreement. 

ii) The performance guarantee shall be furnished within the time limit specified in the bid document. If 

there are delays in executing the Architectural service work that are not condoned or accepted by the 

Institute or if the Architect fails to perform the services in accordance with the Provisions of the RFP, 

the Performance Guarantee shall be forfeited partially or fully depending upon the nature of the default. 

iii) In this regard the decision of Director of the Institute or any other competent Authority of the Institute to 

levy compensation and the amount of compensation levied is final and binding. The Institute may also 

decide to deduct the compensation amount against any sum payable to the Architect, under this 

agreement in this case.  

Project Summary 

Sl. No Description Details 

1. Name of the Project 

“Providing Comprehensive Architectural and 

Engineering Consultancy Service for the development 

of Infrastructure at permanent campus of IIM 

Sambalpur under phase-II”. 

2. Location Basantpur, near Goshala, Sambalpur, Odisha-768025. 

3. Total Campus Area 200 Acres approx.. 

4. Proposed Area for Construction 32217 Sq. Mtr. 

5. Estimated Project Cost Rs. 202 Crores 

6. Scope Comprehensive Architectural & Engineering Service 

7. 
Technical Staff to be deployed in 

site 
Refer to Clause No 7.7 (iv) 

8. Duration of Project 

Pre-construction stage : 03 months 

Construction stage : 24 months 

Post Construction Stage : 03 Months 

9. Status of the Project 

In the 200-acre campus area, construction of boundary 

wall is completed all along. Phase-I scope of work has 

been completed & campus is fully functional mostly over 

the 100-acre current development area. The future 

development area of balance 100-acre along with few 

Phase-I area shall be used in phase-II development works. 

Institute will appoint PMC for the phase-II project. 

10. Approvals 
DPR approved by MHRD,  

Phase-II Construction duly approved by the BoG. 

11. Source of Project Funding HEFA (Higher Education Funding Agency) 
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2. DEFINITIONS 

 

Unless context or consistency demands otherwise the following terms shall have the meaning assigned to 

them as under: 

2.1 ‘IIM Sambalpur’ or the ‘Institute’ or the ‘owner’ or the ‘client’ means the Indian Institute of 

Management Sambalpur (IIM Sambalpur) including its Society, Board of Governors, Director and its 

functionaries and any other officials or agencies designated by the Director or the Board of 

Governors for the purpose. 

2.2 Architect means the Applicant, appointed as such pursuant to this selection process, for 

providing Comprehensive Architectural & Engineering Consultancy services for the development of 

Additional Infrastructure (phase-II) at permanent campus of IIM Sambalpur under phase-II, along with 

all engineering services and all scope of works of this tender.  

2.3 ‘Request for Proposal (RFP)’ means this document specifying the requirements, terms and conditions, 

scope, and other related particulars of selecting and employing a Architect for the Phase-II Campus 

Development Project of IIM Sambalpur. 

2.4 ‘Application means the proposal submitted by an Applicant for providing Architectural & Engineering 

Consultancy Service and shall include Technical Proposal and Financial Proposal. 

2.5 ‘Applicant’ means the individual/firm/company/organization or similar entity submitting an Application 

in response to this Request for Proposal. 

2.6 ‘Technical Proposal’ means the technical part of the Application that includes data and documents required 

for evaluating the technical capability of the Applicant. 

2.7 ‘Financial Proposal’ means the financial part of the Application that specifies the fee, Applicant wishes 

to charge from IIM Sambalpur for providing Architectural services for its Development Project and 

it comprises of fee quoted for the total project and the stages of the project. 

2.8 ‘Fee’ means the stage wise charges to be paid to the Architect for the services rendered by it on the 

Development Project of the Institute after thorough inspection and due satisfaction of the duly authorized 

representative of IIM Sambalpur. 

2.9 ‘Master Plan’ means the overall architectural plan / Site layout plan including, but not limited to the 

details of road networks, street lighting, water supply and drainage details, storm water drainage, STP, 

WTP, building layouts, Electrical layout, firefighting layout, Landscape plan, rain water harvesting plan, 

horticulture as per the Development Control Regulations and building bye laws of MADC/ State Govt. 

statutory body, engineering details for connections if any between the existing (phase-I) campus 

infrastructure with the upcoming (phase-II) infrastructure and future development plans of campus 

beyond phase-II scope of work for the Phase-II Campus Development of the Institute. 

2.10 ‘Architect / Design Consultant’ means the consultant selected through a competitive process to provide 

services of Master planner and Architectural services, based on their reputation, proven capabilities and 

evaluation of submitted design proposals. The Design Consultant shall be responsible for developing the 

Master Plan of the Campus in consultation with the Project Management Consultant (PMC), Building 

Works Committee & Infrastructure Committee of IIM and any other representatives appointed by the 

Institute, preparing the architectural and engineering designs for various structures and utilities and 

supporting the implementation through specific designs and drawings and assistance in construction and 

commissioning of facilities.  

2.11 ‘Defect liability period’ means the warranty period beyond the project completion. 

2.12 ‘Net worth’ means total assets minus total outstanding liability. 

2.13 ‘Capital cost’ means total Approved Project Cost. 
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3. ELIGIBILITY CRITERIA 

To be eligible for being considered for selection as the Architect & Design Consultant, a bidder should 

fulfill the following conditions of minimum eligibility: 

3.1 Applicant/Bidder shall be a competent firm providing Architectural and Engineering Consultancy 

Service. The Architect / Owner must be a registered architect with Council of Architect (COA). Valid 

Registration certificate to be submitted. 

3.2 Technical Criteria: 

3.2.1 The bidder/bidding organization should have experience of providing Architectural & Design 

Consultancy cum Engineering Services of similar nature for a minimum period of 10 (Ten) years 

ending last day of the month May’ 2025 i.e., Eligibility Period. (Form – 02: Bidder’s Profile) 

 

3.2.2 The intending bidder/bidding organization must have experience of having satisfactorily 

completed the Architectural & Design Consultancy cum Engineering Services of similar nature* 

of project(s) during the last 07 years ending previous day of last date of submission of tenders: 

(Form – 03 along with relevant work orders / LOA / work completion report). 

 

i. 03 (Three) similar completed works each costing not less than the amount equal to 40% of the 

estimated cost put to tender (i.e., Rs. 80.80 Crore). 

 

OR 

 

ii. 02 (Two) similar completed works each costing not less than the amount equal to 60% of the 

estimated cost put to tender. (i.e., Rs. 121.20 Crore). 

 

OR 

 

iii.   01 (One) similar completed work costing not less than the amount equal to 80% of the estimated 

cost put to tender (i.e., Rs. 161.60 Crore). 
  

Similar nature of Project shall mean that the Architect shall have experience in providing 

Comprehensive Architect & Design Consultancy and Engineering service for complete campus 

development in any Central Universities / IIMs / IITs / NITs / AIIMS / Central PSU Campus(es) 

consisting of multi-storied (G+3 or above) including Public Health Engineering, Internal and 

external electrical works, firefighting work, LV works, HVAC, lifts, external developments, GRIHA 

norms for achieving minimum four Star rating or LEED Gold rating and all other works not 

mentioned herein but required for completion of the project in all respects. The project should have 

been completed in India. (The architect must be appointed either directly by the Client or 

through PMC or EPC Contractor, of the project). 
 

3.2.3 Experience of having similar work for IIM/ IIT / NIT, in the last 05 (five) years, 

appointed either directly by the Client or through PMC or EPC Contractor, of the project 

value at least 200 Crores. The similar work value may also be considered, if the Architect has at 

least successfully completed design stage of similar work. (Form – 03 along with relevant work 

orders / LOA / work completion report). 

Note:- 

i. The experience of a similar nature of work should be supported by certificates issued by the client’s 

organization. The work completion experience certificates issued by Government Organizations / 
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Semi Government Organizations / State Government Public Works Department / Central Government 

/ Public Sector Undertakings / Municipal Bodies shall be accepted for assessing the eligibility of the 

tenderer.  

 

ii. The experience certificate in this regard should be issued by an officer not below the rank of Executive 

Engineer / Project Manager / Unit Officer.  

 

 

iii. The value of executed works shall be brought to the current level by enhancing the actual value of 

work done at a simple rate of 7% per annum, calculated from the date of completion to previous day of    

 initial stipulated last date of submission of tenders as per NIT. 

 

3.2.4 The Institute intends to appoint a single entity for the assignment of providing Architect & Design 

Consultancy and Engineering services. As such, the bidder should note that the work will be awarded 

and executed only by the successful bidder and not by its subsidiary or associate company etc. (Copy 

of the work order / completion certificate issued to the Bidder against the consultancy services works 

should be submitted for reference). 

3.2.5 The Bidder should have experienced in-house Architects & Design team for civil, structural, MEP. 

Further, the Architect should have a team of professionals dedicated exclusively for this work of IIM 

Sambalpur, headed by a team leader, i.e., the Principal Architect shall be responsible for overall 

supervision, coordination and management of all the project assignments. (Please refer -  Form – 05 

Manpower Details / Key Employees List) 

3.3 Financial Criteria 

3.3.1 Financial Turnover: The average annual financial turnover of the bidder should be at least Rs. 10 

Crores (Rupees Ten Crores) during the preceding last 05 (five) consecutive financial years ending 

with 31.03.2025. CA certified certificate (Form – 04) to be submitted. 

3.3.2 The bidder shall submit a balance sheet and profit and loss account for last 03 (three) financial years 

certified by Chartered Accountant. The turnover should be in the name of the bidder. 

3.3.3 Net-worth: The Bidder shall have a positive net worth as on 31.03.2025 as per the audited 

account. 

3.4 Green Building Rating: 

The bidder should have received Green Building Rating with not less than 04- star GRIHA rating/Gold 

LEED Rating (Form – 06 along with relevant certificate to be submitted) 

 

4. EVALUATION CRITERIA 

 

The successful bidder will be selected based on “Quality and cost-based selection (QCBS)” method. The 

Agencies who fulfil the minimum eligibility requirements as per clause: 3 and sub- clauses thereof shall 

be eligible for technical evaluation. 

 

4.1 Technical Bid: 

 

The duly constituted Tender Evaluation Committee shall evaluate the Technical Proposals on the basis of 

their responsiveness to the Terms of Reference and by applying the evaluation criteria bid shall be 

evaluated as under: 
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4.2 TECHNICAL BID EVALUATION – MARK WEIGHTAGE 

 
TECHNICAL BID EVALUATION – MARK WEIGHTAGE 

SL CRITERION EVALUATION CITERION MARKS SUPPORTING 

DOCUMENTS  I Previous Experience of the Architect Firm:                         30 Marks 

i.  Experience of Establishment above 10 years 

i. Minimum Eligibility of 10 years 5 Marks 

Certificates ii. 11 to 15 Years 7.5 Marks 

iii. Above 15 Years                           10 Marks 

ii.  

Experience of having provided Architectural 

& Consultancy services for successfully 

completed similar works during the last 07 

year ending initial stipulated last date of 

submission of this tender.  

Minimum Eligibility (Project Value = Rs. 202 Crore) 

i. 01 similar work costing not less than 80% of 

estimated cost of the project i.e., 161.60 Cr. 

                                  or 

ii. 02 similar work costing not less than 60% of 

estimated cost of the project i.e., 121.20 Cr. 

                                      Or 

iii. 03 similar work costing not less than 40% of 

estimated cost of the project i.e., 80.80 Cr. 

5 Marks 

Work Order & 

Completion 

Certificate 
Twice Eligibility (Project Value = Rs. 404 Crore) 

i. 01 similar work costing not less than 80% of 

estimated cost of the project i.e., 323.20 Cr. 

                                  or 

ii. 02 similar work costing not less than 60% of 

estimated cost of the project i.e., 242.40 Cr. 

                                      Or 

iii. 03 similar work costing not less than 40% of 

estimated cost of the project i.e., 161.60 Cr. 

10 Marks 

i.  

Experience of having worked for IIM / IIT / 

NIT campus development project (in the last 

05 years) 

 i. Project Value 200 Crs to 249 Crs. 5 Marks 
Work Order / 

Completion 

Certificate 

ii. Project Value 250 Crs. to 299 Crs. 7.5 Marks 

iii. Project Value Above 300 Crs. 10 Marks 

2 
Financial Strength – Minimum eligibility criteria – Average annual financial turnover for last 

three financial years. 
10 Marks   

i.  

The Average annual turnover of the Architect 

shall not be less than Rs.10.0 Cr. during last 

03 (three) financial year ending on 

31.03.2025. 

i. Minimum Eligibility i.e., 10 Crores 5 Marks 
Balance sheet duly 

certified by CA 
ii. Twice Eligibility i.e., 20 Crores or aboves 10 Marks 

3 Manpower  10 Marks   

i.  

One of the Director / Partner / Proprietor of company should be registered with ‘Council of 

Architecture’ & should have B. Arch with minimum 20 years of experience including 15 years of 

experience in the Consultancy and registered with Council of Architecture. 

4 Marks 

Work Experience 

Certificate of 

Personnel 
ii.  

01 (One) Structural Engineer: Masters in Structural Engineer with minimum 03 years’ on payroll with 

work experience in Urban Design aspects. 
3 Marks 

iii.  
01 (One) Graduate Engineers each in Mechanical, Electrical & Plumbing (Civil) Engineers with 

minimum 03 years on payroll with relevant work experience  
Graduate Mechanical– 1.0 Mark, Graduate Electrical – 1.0 Mark, Graduate Plumbing (Civil / Mechanical) Engineer – 1.0 Mark. 

3 Marks 

4 Green Building Experience 10 Marks   

i.  
Experience in Designing buildings with Green 

Building concept. 

i. At least 02 projects successfully completed with 

05- star GRIHA Rating/ Platinum LEED rating 
10 Marks 

Certificates 

ii. At least 01 projects successfully completed with 

05- star GRIHA Rating/ Platinum LEED rating 
8 Marks 

iii. At least 02 projects successfully completed with 

04- star GRIHA Rating/ Gold LEED rating 

iv. At least 01 projects successfully completed with 

04- star GRIHA Rating/ Gold LEED rating 
6 Marks 

6 Design Concept Presentation   40 Marks   

i.   Vision & Concept Plan / Masterplan 15 Marks 

PPT, Masterplan, 

3D Views, Photos, 

Videos 

ii.   3D Presentations of Concept / Masterplan 15 Marks 

iii.   Innovative Methodology of Work, Economic Plan & Architect scope’s Deliverables 5 Marks 

iv.   Design Integration with existing Infrastructure & planning for future expansion 5 Marks 

  Total Marks (1+2+3+4+5+6)    100 Marks   
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4.3 Design Concept Presentation: 

4.3.1 Under this part, the Architect firm /Consultant shall be invited to participate in the design concept 

competition by the way of presentation before the Institute’s Building Works Committee / 

Infrastructure Committee / Evaluation Committee constituted for the purpose by evaluation. 

Minimum one-week time will be given for preparation of presentations to the Qualified Bidders.  

4.3.2 The Architect firm /Consultant shall bring hard & Soft copy of their Design concept and related 

details at the time of presentation. The concept is designed to strictly incorporate all the parameters 

as mentioned below under Evaluation Criteria. The time and venue for presentation will be 

intimated separately. 

4.3.3 The committee shall evaluate the presentation on design concept and assign the marks independently 

and then the assigned marks would be averaged out. 

4.3.4 The Architect Firm / Consultant shall have no right to challenge the marks assigned by the individual 

member of the committee and, individual member of the committee shall have no liability to 

applicant in this regard. No correspondence would be entertained by challenging or contesting the 

marking by the individual member of the committee. 

4.3.5 The committee shall evaluate the design concept of consultants by applying the evaluation criteria, 

sub-criteria, and point system as stipulated in the evaluation criteria as follows: 

a) Vision & Concept Plan / Masterplan  

b) 3D Presentations of Concept / Masterplan  

c) Innovative Methodology of Work, Economic Plan & Architect scope’s Deliverables  

d) Design Integration with existing Infrastructure & planning for future expansion 

4.4 Technical Bid Evaluation:      
 

4.4.1 The Technical Evaluation shall be carried out based on the documents submitted by the bidder for 

technical bid. 

4.4.2 The evaluated Bid will be given a Technical Score (TS). The minimum technical score required to 

qualify technical evaluation is 70 Marks out of 100. A bid will be considered unsuitable and will be 

rejected at this stage if it fails to achieve the minimum technical score. IIM SBP will notify bidders 

who fail to score the minimum technical score about the same and the Financial Bids of such failed 

bidders will not be opened. IIM SBP will notify the bidders who secure the minimum qualifying 

technical score, indicating the date and time set for opening of the Financial Bids. 

4.5 Financial Bid Opening and Bids Evaluation:  

4.5.1 The Financial Bids will be opened only of those bidders who secure 70% marks and above in 

technical bid is termed as Technically Qualified Bidder (TQB). The cost indicated in the Financial 

Bid shall be deemed as final and reflect the total cost of services and should be stated in percentage 

(%) only on estimated project cost of Rs. 202 Crores. The financial bid includes GST as applicable. 

4.5.2 The payment of GST and GST Compensation Cess by service provider (i.e. Owner) to 

bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 

submitting a GST Bill/invoice in accordance with the provision of relevant GST Act. 

Payment of GST & GST Compensation Cess is the responsibility of bidder/contractor. 

4.5.3 However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed by 

the company on production of documentary evidence in support of payment actually made to the 

concerned authorities. Input tax credit is to be availed by paying authority as per rule. Similarly, if 

there is any decrease in such duties, taxes and levies the same shall become recoverable from the 

Architect / Consultant Firm. 
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FS = 100 x (FL/F) Where, 

‘FS’ is the financial score of an applicant, 

‘FL’ is the lowest Financial Proposal among all and 

‘F’ is the financial proposal of the particular applicant. 

5. AWARD OF CONTRACT 

Selection of Bidder for Award of Work: The final selection of the tenderer for the award of work will be 

based on the scores secured by it in the technical bid (Stage-I) and the fees quoted by it in the financial 

bid (Stage-II) as detailed below: 

i) 80 % weightage will be considered for Technical Score (TS) obtained in the technical bid. 

ii) 20 % weightage will be considered for the fees quoted by the bidder in the financial bid, this will 

be termed as Financial Score (FS). 

Financial score of the proposals will be determined using the following formula: 
 

iii) For the purpose of calculation of Composite Score (S) for each bidder, the weightage shall be 

80 % for the Technical Score (TS) and 20% for Financial Score (FS) of the respective applicants. 

The Composite Score shall be calculated using the following formula: 

S = TS x 0.80 + FS x 0.20 

Tenderers will be ranked according to their Composite Scores and will be listed in the order of merit 

as H1, H2 and H3 and so on. The top scorer H1 would be a successful bidder i.e. eligible for award 

of work. 

iv) However, in the event of tie at the top position between two or more bidders, the preferred 

bidder shall be selected on the basis of more technical competence i.e. bidder with 

highest technical score (TS) shall be selected as preferred bidder. However, the preferred 

bidder shall be required to match the lowest price bid among the bidders forming the tie. 

v) If the preferred bidder does not agree to match the lowest price bid among the bidders forming 

the tie, the bidder having 2nd highest technical score (TS) will be considered for award in the 

similar way with the lowest price bid among the bidders forming the tie. 

 

6. SCOPE OF PROJECT ARCHITECT CONSULTANCY SERVICES: 

6.1 General: 

6.1.1 The Indian Institute of Management, Sambalpur (referred to as “the Institute or IIM Sambalpur” or 

“IIM- SBP” hereinafter) seeks the services of reputed Architectural Firm / Consultant for 

providing the “Architectural Consultancy” services and act as the “Project Principal Architect / 

Consultant” handholding the entire activities involved for development at the proposed phase-II of 

the permanent campus of the Institute, having 32,217 sqm approx. built-up areas under various 

buildings of the Project shall be constructed in phased manner as given hereinafter. The Principal 

Architect / Consultant is expected to extend all necessary support to the Institute in managing the 

project, subject to the provisions of this Request for Proposal (referred to as the “RFP” hereinafter) 

and other terms and conditions of the consultancy agreement signed between the Institute. And 

the Principal Architect / Consultant. 

6.1.2 The Principal Architect / Consultant will function under the supervision of as specific principles and 

guidelines set forth by the institute and shall assist and facilitate the Institute in its decision making 

for development of new campus of IIM Sambalpur. 

6.1.3 The Principal Architect / Consultant shall be guided in its assignment by the prevailing codes, 
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standards, specifications, guidelines, manuals as required for planning, designing, 

construction and operation & maintenance of the infrastructure facilities adopting the best 

practices. 

6.1.4 Proposed Buildings and Services: The Institute campus (phase-II) will be designed contextually with 

modern, sustainable, Energy Efficient buildings in accordance with standard and best practices / 

guidelines. The campus under phase-II works will have major buildings as specified in the Clause 9. 

Based on the Institute requirement, any number of more building(s) can be added or deleted. 

 

6.2 Objectives 

The Architect shall function completely under the supervision as well as specific principles and guidelines 

laid down by IIM Sambalpur and rules, regulations and norms of MoE, GoI. However, the following 

objectives are to be achieved through the Architect for phase-II campus development of IIM Sambalpur: 

i) To assist the Institute in Preliminary Surveys and Investigations: 

Conducting Preliminary Surveys and Investigations, Vetting the tests and results for the investigation 

mentioned below. 

• Preparation of Detailed Project Report (DPR) comprising of introduction about institute, 

details about proposal including the financial data. 

• Geotechnical and Sub-soil investigations in accordance to relevant BIS codes and 

CPWD specifications. 

• Hydrological Survey. 

• Environment Impact Assessment. 

• Any other survey required to carry out the work. 

• Topographical survey is in the Scope. 

ii) Obtaining all statutory approvals / local authority clearance as a part of DPR in line to the 

requirement of Institute for various Govt. Bodies like: Funding agency prior to award of 

construction work facilities to the Institute.  

iii) Technical assistance to PMC / Institute for the bid process management on the guidelines 

approved by the Institute and recommendations for approval and award of construction / 

other associated works/services etc., by the PMC / Institute. 

iv)  Comprehensive technical supervision of project implementation activities.  

 

6.2.1 Responsibilities of the Architect: 

The role of Architect will be to provide the Comprehensive Architectural design and engineering 

Services (Residential and Non-Residential) for Phase II campus development. Preparation of overall 

Master Plan of the Campus (Phase-II) inline to the existing infrastructure (phase-I). The masterplan 

should comprises of both Phase-I, II and future expansions with all detailed Structural design, design 

of Internal Engineering utilities, External engineering services, Preliminary & Detailed Estimates, 

Technical Specifications required for the tender document and Bill of Quantities (BoQ) with all 

backup sheets showing calculations required for the Phase II campus development with all complete 

and as per the requirements of the Institute.  

 

6.3 General Services to be provided by Architect: 

The broad scope of Services of Comprehensive Architectural Consultancy service (Phase-II works) covers the 

following: 

6.3.1 The stated scope of services of the Architect Planner/Consultant is indicative in nature. The Architect 

Planner/Consultant shall have to provide all the design and engineering services even if not 

specifically included but required for successful completion of the project. 

6.3.2 A topographical survey of the proposed site- The Architect will prepare the specifications and 
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requirements for carrying out Topographical survey and the Survey of all existing 

infrastructure, services and other constraints existing in and around the site. Thereafter the 

work will be executed by the Architect and the report will be utilized for planning and 

designing of the overall scheme of Phase II. 

6.3.3 The responsibility of the completeness and correctness of the survey will lie with the 

Architect. 

6.3.4 Site evaluation, Study of existing infrastructure & land use in and around the project area, analysis of 

architectural character, socio-cultural aspects & heritage of the region & existing infrastructure. 

6.3.5 Study of existing infrastructure, accessibility, circulation pattern and parking. 

6.3.6 Ascertain the Institute’s requirements, examine site constraint potential and prepare a 

design brief for Institute’s approval. 

6.3.7 Preliminary proposal with design philosophy (zoning, micro-planning, phasing, etc.) for development 

and their impact on immediate environs. 

6.3.8 Preparation of overall Master Plan of the Campus (For Phase I & II). As the phase-I construction has 

already been completed, the Masterplan of the campus must include the infrastructure in phase-I 

along with the proposed plan for Phase-II and further developments beyond phase-II. 

6.3.9 Concept drawings of individual buildings with plans, elevations & sections. 

6.3.10 Conceptual design of services and their inner connectivity, preliminary designs, and specifications. 

6.3.11 Urban design including volumetric study and urban form recommendations including pedestrian / 

vehicular movement and parking. 

6.3.12 Landscape Architecture, site-planning, suitability & appraisal, landform, drawings of landscaping 

elements, open space design, plant structure, illumination design, street furniture and graphic design 

and signages. (This part also includes the portion of phase-I undeveloped areas) 

6.3.13 Final concept design and drawings, technical specifications including finishes of individual buildings 

and services (both external and internal). 

6.3.14 Green Building Design - All the design and detailing of the campus shall be with GRIHA-4 Star or 

above Rating.  Relevant Specification  and  initial  assessment  report  shall  be  submitted  by the 

Architect and the detailed simulation and documentation shall be done by the PMC to obtain 

GRIHA- 4 Star Rating. Nothing extra shall be paid to the architect on this account. 

6.3.15 Architectural planning should be barrier free and accessible for DAP as per the prevailing norms of 

Govt. of India/CPWD. 

6.3.16 The Architect shall be required to provide the following as part of his services: 

 

i) Preparation of Architectural control guidelines / checklist & preparation of drawings of individual 

buildings and overall masterplan of the campus and their approval from the statutory bodies by 

complying all the applicable norms / codes / guidelines /regulations/ byelaws / statutes of local as 

well as Central Govt. Bodies. 

ii) Prepare report on site evaluation and analysis with basic approach to circulation, activity distribution 

and interconnectivity and external linkages including preliminary estimate of project cost based on 

allowable F.A.R. 

iii) All pre-construction reports, drawings, 3D visual renderings, presentations and other documents to 

be submitted in fulfillment of the Scope of Services, shall be in six sets each of printed copies and 

soft copies, in the DWG & PDF formats and scales as directed from time to time by the Institute or 

its authorized representative / PMC. 

iv) All documents, drawings, reports and any other documents submitted in fulfillment of the scope of 

services shall be prepared strictly as per statutory provisions and guidelines issued by the Central / 

State Government / local authorities, and also in accordance with the best international practices and 

codes as applicable to such development. 

v) Preparation of Design basis report (DBR) along with analysis for approval of Institute and the same 

will be further reviewed by the PMC / authorized representative of Institute. 

vi) Furnish report on measures required to be taken to mitigate the adverse impact, if any, of the 
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proposed development on its immediate environs. 

vii) Conceptual & final design, specifications, estimates for specialized works such as Acoustics,  Non-

conventional use of energy (wherever applicable), Rain water harvesting of the entire site along 

with its approval from the concerned bodies (if any), Recycling of wastewater, solid waste 

management system etc. along with preliminary estimates. 

viii) Periodic supervision for ensuring smooth progress and adherence to design concept during execution 

of work. 

ix) The detailed scope of services for the selected Architect Planner/Consultant shall include but not be 

limited to the following: 

• Comprehensive architectural design and engineering including all services and allied fields for 

various buildings and external development but not be limited to the following: 

• Architectural design, sanitary, plumbing, drainage, water supply and sewerage design, 

electrical, electronic, and IT Infrastructure, communication systems design, heating, 

ventilation and air conditioning design (HVAC) and other mechanical systems, elevators, 

escalators, besides allied fields such as landscape design, interior design, graphic design and 

signage etc. 

• Preparation and submission of preliminary and detailed Cost Estimates, Bill of Quantities and 

Tender documents 

• Structural Systems 

• Plumbing, Drainage, Sewerage and Solid Waste Management Systems 

• Electrical System 

• Elevators and etc. 

• Fire Fighting System 

• HVAC & other Mechanical works 

• Landscape Architecture 

• IT Infrastructure 

• ELV System 

• Interior Design 

• Audio-Video System 

• Furniture and Furnishing 

• Site development works including design of external engineering services 

• Road networks including roads, drive ways, footpath, cycle track, covered parking meeting the 

DAP requirements, as applicable. 

• Internal and External signage’s of Buildings 

• Signages of Roads, route markers, directional boards, way-finding systems etc. 

• Traffic and Transportation Systems: 

• Services and Utilities Systems 

➢ Storm water drainage systems 

➢ Water harvesting systems including surface and underground drainage systems. 

➢ Electrical systems for streetlights, open-areas etc.; renewable energy generation 

and supply systems; low voltage systems and services. 

➢ Integrated building services and campus infrastructure & services management 

systems including need-based automation, duty cycling, O&M cycling, 

manpower and other resource planning & management etc. 

➢ Perimeter Intrusion System 

➢ Waste Management systems 

➢ Water supply, water use, water segregation, treatment, reuse and recycling, 
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sanitary, sewerage and drainage systems for the campus including design of 

overhead tanks, surface or underground reservoirs. 

➢ Towers, tunnels, channels, ducts, carriageways, corridors, reservoirs, tanks etc. 

(underground, surface or above ground) for all service lines like water supply 

and sewage systems, electricity, telephone, information network, fire detection 

& fighting systems etc., including those for which detailed engineering designs 

are provided by other specialized agencies. 

• Landscape & Hardscape: Landscape details of campus level greens including, plantation, 

vegetation, woodlands, plazas, public squares, hierarchy of parks and formal greens, Campus 

level signage systems, directional boards, way-finding systems, all street furniture like 

benches, posts etc. 

 

6.4 Pre-construction Stage: 

6.4.1 During Preliminary Planning Stage 

The following activities shall be carried out during Preliminary Planning Stage: 

i) Preparation of master plan of the campus showing circulation pattern, zoning of various 

land uses and relevant details, development strategy. It may be noted that the requirements of 

various building/ structures have been projected for phase-II only but master plan and all the external 

services & landscape design will be designed for whole of the project (including phase-I) in total 

plot of 200 acres. 

ii) Appropriate methods, designs, details, policies, guidelines, development models, systems and 

strategies for management which includes Water use, segregation, treatment, reuse including 

recharge of water, watersheds, subsurface aquifers and freshwater flow systems at site. Waste 

generated at site due to the various project-stage development and post-project campus activities 

including waste collection, segregation, recycling or utilization for waste-to-energy systems. Energy 

production through solar/biomass/waste-to-energy/ other potentials at site, energy consumption 

models, systems and services including efficiency at all stages of production, transmission, 

consumption and recovery 

iii) The Architect shall get the approval of the conceptual scheme from the Institute both through 

presentations, physical models, computer walk through etc. Comments and suggestions or 

alternate proposal of the Institute shall be evaluated and suitably incorporated till the concept 

design is accepted and frozen. Decision of Institute in this regard shall be final & binding. 

 

6.4.2 Concept Design: 

i) Ascertain the Institute requirements and examination of site constraints and potential for individual 

buildings, external and internal systems/ services, and preparation of a brief for the Institute’s 

review/ recommendations and Institute’s approval including conceptual/ control designs/ drawings/ 

documents and incorporating required changes, if any. 

ii) Development of the concept design after interacting with the Institute. 

iii) Submission of the concept design and make presentation of the entire scheme. 

iv) Submit Design Basis Reports for various components. 

v) Modifications in the concept plan taking into account the comments, suggestions of the Institute and 

submitting the same to the Institute for approval. 

vi) Submission of the final concept design along with models, photograph, 3D-walk through, bird’s 

perspective and human eye views of public areas and circulation areas and other important features 

etc. The photographs, etc. shall be borne by the Architect. During preparation of 3D models by the 

EPC / Prime Contractor, the Architect shall provide required assistance. 

vii) Preparation of preliminary estimate of project, based on P.A.R. of CPWD. 

viii) Preparation of three-dimensional views and three-dimensional walk-through of the entire campus in 

relation to open spaces and physical model in suitable scale showing the proposal and surrounding 



“Providing Comprehensive Architectural Consultancy Services i.e., Architectural Planning and Engineering Consultancy Services 

for the development of Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II scope” 

   Page 25 of 80  

areas. 

ix) Submission of drawings of master-plan and individual buildings plans, elevations & sections to the 

Institute / statutory authorities for approval & ensure compliance with codes, standards and 

legislation as applicable and carry out necessary changes as may be required and obtain approvals 

from all regulatory authorities. 

x) Provisions are to be kept for future developments during the design. The same to be incorporated in 

the drawings. 

xi) Obtaining all statutory approvals / local authority clearance as a part of DPR in line to the 

requirement of Institute for various Govt. Bodies like: Funding agency prior to award of construction 

work facilities to the Institute.  

6.4.3 During Final Design Stage 

i)  Development and Submission of the Master Plan and Modifications of the Master Plan taking into 

account the comments and suggestions of the Institute. 

ii)  Submission of the Final Master Plan to local bodies/ statutory and incorporating changes, if any, 

suggested by them and resubmitting the same for approval. 

iii)  It may be noted that the requirements of various building/structures have been projected for phase- 

II only but master plan and all the external services will be designed for whole of the project in total 

plot of 200 acres. 

iv)  Preparation of drawings showing the common facilities for circulation, parking open spaces and 

external Architectural form as per the approved drawings. 

v)  Preparation of final architectural drawings including all floor plans, sections and elevations for all 

buildings. 

vi) Proper allocation for the Institute’s functional areas like Hostel zone, Academic, Housing and 

community amenities and service buildings / any other buildings, if any; transport and parking 

systems, services and utilities; landscape, hardscape, campus woodlands, outdoor playing fields; all 

type of water management systems.  

vii) Giving capacity, layout and technology for various utilities, services, and other infrastructure in 

different phases of development and expansion without disruption to existing road networks and other 

infrastructure. 

viii) Landscape Plan 

ix) Waste Management Plan 

x) Water Management Plan 

xi) The working drawing shall include: 

a) Layout Plan showing: 

▪ All proposed buildings, play fields, green area, landscape, hardscape Sewage Treatment 

Plant, Sump, Rainwater Harvesting, Electrical Sub-Station etc. 

▪ Road network, foot path, tracks for cycles and ‘green vehicles, parking system, walkways, Blow up of 

road junction/ parking area, public transportation systems, barrier free access and other such area as 

required. 

▪ All External services 

b) Final Drawings of: 

▪ Floor plans, superimposed with all conceptual services/ disciplines 

▪ Elevations 

▪ Sections 

▪ Wall profiles 

▪ Doors & Window details 

▪ Stairs/ Ramps/ Lifts details 

▪ Details of building parts, areas, and critical special treatments 
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▪ Toilet details 

▪ Flooring pattern and details 

▪ Dado details 

▪ Roof flow, draining including rainwater harvesting system underground tank 

▪ Layout and drawing of all types of furniture, all Computer lab equipment, all kitchen equipment 

etc. 

▪ Any other conceptual details required by the Institute. 

 

The Campus Master Plan - Design Stage shall be prepared, submitted, modified, improved and approved in 

three distinct stages: 

I. Concept Master Plan 

II. Draft Master Plan 

III. Final Master Plan 

6.4.4 During Municipal and Statutory Approval Stage 

 

i) Obtaining all statutory approvals / local authority clearance as a part of DPR in line to the 

requirement of Institute for various Govt. Bodies like: Funding agency prior to award of construction 

work facilities to the Institute.  

ii) The Architect shall prepare a schematic network of all services and its interconnectivity 

including water supply, drainage, sewerage, electrical, communication, fire detection and 

firefighting, solid waste management system, rain water harvesting, recycling of waste water, 

irrigation system, use of solar energy and other services as may be indicated by the 

Institute. The Architect shall also prepare an integrated layout plan of the Institute Campus 

showing all the services. 

iii) The Architect Planner/Consultant shall also make revisions, corrections and modifications, provide 

all requisite information, make presentations, attend meetings for approvals and undertake all 

liaisons and all associated requisite follow-up for timely clearances and approvals from the 

concerned authorities 

iv) Obtain clearance certificates from the proof checking agencies and/or PMC, if any, appointed by the 

client. 

 

6.4.5 During Pre-tendering Stage 

i) Conceptual plan for Structural, Mechanical and Electrical work/ services - HVAC, Internal & 

External Electrification, Substation, DG Set, LT & HT Cabling and Networks, Lifts and escalators, 

Machine rooms, Lift and escalators shall be designed in accordance with DAP and old age person to 

make the campus barrier free. Fire Fighting, water and sewerage network and Traffic Analysis etc. so 

that there is no major deviation in the detailed drawing. 

ii) Preparation of necessary details and drawings showing landscape, street furniture and graphic 

signage including site appraisal and suitability, site- planning, land form and grading, surface 

drainage design and water management, open space design-roads, parking hard & soft areas, walls, 

gates fences, design, plant structure and features, garden furniture design, illumination design, 

graphic design and signage, co-ordination of external services, periodic inspection & evaluation of 

construction works as per final designs and specifications 

iii) Preparation of detailed scope of works, specifications, preliminary and detailed estimates and tender 

documents for all the external/peripheral services and infrastructure works (including their related 

buildings/structures) other than the buildings including providing expertise to the Institute during 

tendering stage by authorized representative / PMC. 

iv) Prepare all tender documents. 

v) Review of Draft Tender documents submitted by the PMC on behalf of the Institute in line to the 

above design, plan & drawings approved by the Institute. 
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vi) Assist IIM Sambalpur and/or PMC to invite, receive and analyze tenders, pre bid meetings etc., to 

the extent desired by the Institute. Preparing and finalizing the Schedule of works along with the 

Contractor, to the extent desired by the Institute. 

 

6.5 Construction Stage: 

6.5.1 During Implementation Stage: 

i) Architect shall check & confirm whether the Detailed Engineering Drawings / Good for construction 

drawings prepared by other agencies (EPC Contractor through the PMC) are broadly in accordance 

with the Concept & Final design. 

ii) Architect shall review and issue of certified detailed architectural design and drawing as per final 

design and comments of project stakeholders to ensure compliance and conformity. 

iii) Layout demarcation of the entire final campus Master Plan including all its components at site, to the 

satisfaction of the Institute and its approval thereof. 

iv) The Architect Planner/Consultant shall designate the lead Architect for this project. The lead 

Architect will make periodical site visits and attend meetings at site, or any designated place decided 

by the Institute on regular basis during the entire period of construction, for resolution of conflicts/ 

coordination and to ensure that work is being carried out as per approved drawings. The expenses for 

site visits shall be deemed to be included in the quoted fee by the Architect and nothing extra shall be 

payable on this account. 

v) Make revisions if any in the final drawings as per the institute’s requirements. 

vi) Assist IIM Sambalpur to approve samples of various materials, items and components as per the 

specifications and requirements of the Institute. 

vii) Assist IIM Sambalpur and/or PMC in the issue of Certificate of Completion of Work, whenever 

required by the Institute. 

viii) Preparation of new drawings whenever required as per the site conditions or Institute requirement. 

6.5.2 During Completion Stage: 

i) Review of occupation certificates, wherever necessary from the local bodies after completion of 

work and inspection by Municipal / Fire Electrical Inspectors obtained by PMC/Contractor and on 

behalf to the Institute.  

ii) Review & Certification of Completion (As-built) Drawings, plans elevations and cross sections etc. 

submitted by PMC/Contractor indicating the details of the building and all internal and external 

services as completed in hard (04 sets) and soft (02 sets) copies as indicated by the Institute. 

iii) After the above are completed, the Architect shall submit their Completion Report, recording his 

approval or comments if any, to be attended by PMC / Contractor during rectification period. 

iv) Assist the employer in Arbitration / Litigation case that may arise out of the contract entered into, in 

respect of above project, regarding clarifications / interpretations, supply of drawings, designs, 

specifications as and when required. The architect’s role will be critical to these clarifications only 

and unless specifically required by Arbitrator / Court. These will be reimbursed on above basis. 

v) The above scope of services of the Architect is indicative in nature. The Architect shall have to 

provide all the services not specifically excluded but required for successful implementation of the 

project. 

6.6 Mandatory Site Visits: 

6.6.1 The Architect having adequate qualifications and experience of at least 15 years of work will make 

periodical site visit as and when required during the entire period of contract, for resolution of 

conflicts/ coordination and to ensure that work is being carried out as per approved drawings. 

The mandatory site visit by the Architect team shall be as follows: 

a. During pre-construction phase – 06 Nos. 

b. During Construction – 12 Nos. 

c. During Completion stage of Construction – 02 Nos. 
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6.6.2 The expenses for above site visits shall be included in the lump sum fee of the consultancy services 

of the Architect and nothing extra shall be payable on this account. 

6.6.3 Beyond 20 numbers of visit, if some of the Experts are called by the institute for fulfilment of all the 

Contractual obligations by the Architect, the Architect shall provide such services beyond 20 

numbers of visit with the terms and rates stipulated herein below. 

6.6.4 The logistics and accommodations may be arranged by the Institute, as and when required, subject to 

the approval of the competent authority of the Institute.  

6.6.5 A deduction of INR 25,000/- would be made per visit on the Architect for non-deployment of the 

persons as required by the Institute during the 20 visits as stated above. 

 

7. CONDITIONS OF CONTRACT 

7.1 Governing Law and Jurisdiction 

This agreement shall be construed and interpreted in accordance with and governed by the laws of 

India, and the courts at Sambalpur shall have exclusive jurisdiction over matters arising out of any 

dispute pertaining to the RFP. 

7.2 Notices 

Any communication to be made by the Architect to the Institute or vice versa under or in connection 

with the matters contemplated in the RFP shall be in writing and shall: 

a) In the case of the Architect - be given by e-mail and by letter delivered by hand to the address 

given and marked for the attention of the Architect’s Representative or to such other person as the 

Architect may from time to time designate by the proper intimation to the Institute; 

b) In the case of the Institute - be given by e-mail and by letter delivered by hand and be 

addressed to the Institute with a copy delivered to the Institute Representative or to such 

other person as the Institute may from time to time designate by the proper intimation to 

the Architect; and 

c) Any notice or communication by one party to the other party, it shall be deemed to have been 

delivered on 

i) The actual date and time of delivery in the case of by post, and 

ii) On the working days in the case of by e-mail. 

 

7.3 Taxes and Duties 

Unless otherwise specified in the RFP, the Architect shall pay all such taxes, duties, fees and other 

impositions as may be levied under the Applicable Laws and the Institute shall perform such duties 

in regard to the deduction of such taxes as may be lawfully imposed on it. 

7.4 Commencement of Services 

The date of start shall be reckoned from the date of signing of the Agreement. 

7.5 Documents Prepared by the Architect to be Property of the Institute 

i) All plans, drawings, specifications, designs, reports and other documents (collectively referred to 

as “Consultancy Documents”) prepared by the Architect (or its Sub Consultants) in 



“Providing Comprehensive Architectural Consultancy Services i.e., Architectural Planning and Engineering Consultancy Services 

for the development of Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II scope” 

   Page 29 of 80  

performing the services shall become and remain the property of the Institute and all 

intellectual property rights in such Consultancy Documents shall vest with the Institute. 

ii) The Architect shall, not later than termination or expiration of this Contract, deliver all 

Consultancy Documents to the Institute, together with a detailed inventory thereof. The 

Architect, its Sub-Consultants or a Third Party shall not use these Consultancy Documents 

for purposes unrelated to this Contract without the prior written approval of the Institute. 

7.6 Accuracy of Documents 

The Architect shall be responsible for accuracy of the data collected by it directly or procured 

from other agencies / authorities, the designs, drawings, estimates and all other details 

prepared by it as part of Architectural Consultancy Service. It shall indemnify the Institute 

against any inaccuracy in its work which might surface during implementation of the Project, if 

such inaccuracy is the result of any negligence or inadequate due diligence on part of the 

Architect or arises out of its failure to conform to good industry practice. The Architect shall also 

be responsible for promptly correcting, at its own cost and risk, the drawings including any re-survey 

/ investigations. 

7.7 Architect’s Personnel and Sub-consultants 

i) The Architect shall deploy a well constituted Architect team (dedicatedly) to meet the requirements 

and duly approved by the Institute shall be available throughout the contract period. The person 

designated as the Principal Architect of the Architect Firm’s personnel shall be responsible for 

the co-ordination, timely and efficient functioning of the personnel.  

ii) The Architect Team shall comprise of a Team of professionals headed by the team Leader. 

iii) The Institute will provide land to the Architect Planner/Consultant, free of cost, for establishing a 

temporary site office at the project site, for the period of the contract. 

iv) The professionals as indicated below should enclose the CV/ biodata of the professionals with the 

technical bid of the document. If a person proposed for any position is not found suitable by the 

institute; another CV shall be submitted, and the same procedure shall follow till a suitable person 

for the given position is approved. The general composition of the Architect team shall be as 

follows: - 

 

Sl. 

No 

Team 

Composition 
No. Min. Qualification & Experience Remarks 

1 
Director / Partner / 

Proprietor 
01 

B. Arch with Minimum 20 years of experience including 

15 years of work experience in the Consultancy and 

registered with Council of Architecture. 

Principal Architect 

&  

Attend all Progress 

Review & 

Important Meetings  
2 

Urban Planner & 

Architect 
01 

Master’s degree in urban Planner with minimum 15 years 

of experience in Urban planning aspects. 

  3 Structural Engineer 01 
Masters in Structural Engineer with minimum 10 years 

work experience in Urban Design aspects 
Co-ordination / 

Proof checking for 

Vetting of 

Drawings & 

Specifications 
4 

Graduate Engineers 

Mechanical/ Electrical/ 

Plumbing (Civil)  
03 with at least 10 years’ work experience 

5 Liasoning Officer 01 Relevant Field with 10 years of experience 
For Statutory 

Approvals 

6 AutoCAD Draftsman 01 
B. Arch or B. Tech / Diploma (Civil Engg.) with 03/05 

years’Experience in relevant field. 

Deputation at Site 

for contract period. 
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However, the exact composition of the team shall consist of any or all the above-mentioned 

functionaries depending on the requirement of the project. It could also consist of more/less than the 

member of one type of functionary, as decided by the Institute depending on the requirement of 

the project. The deployment of the personnel (continuous or intermittent) at site shall be done on 

approval of the Institute. 

 

v) The Architect shall comply with such directions for removal of the official within 15 (fifteen) 

days of issue of written notice of replacement; the substitute if any desired by the Institute shall be 

deployed within 15 days with the approval of the Institute. 

vi) The bidder is required to submit the CVs of the members of the team prior to engagement for the 

project & deployment at site for approval. If the Institute feels that the CV of the person is not 

suitable for the work then another CV of similar category shall be forwarded for consideration 

and approval. 

vii) Architect Local Office: To ensure proper performance of all activities of the project, the Architect 

shall open a functional site office within a month of signing of Agreement at the project site at 

their own cost till the completion of the contract period project and shall have the required 

dedicated personnel stationed there for interaction all the time.  

viii) No Architect team personnel (as stated in the above table) shall be transferred / withdrawn 

without the consent & approval of the Institute. Similarly, prior to the induction of any new 

personnel on the project site the approval of the Institute should be obtained. 

x) Sub-Consultants: The Architect may, with prior written approval of the Institute, engage 

additional Sub-Consultants or substitute an existing Sub-Consultant as per the requirement of 

works, at its own cost. 

7.8 Changes and Additions 

 

The Institute have the right to request Architect in writing to make any changes, 

modifications, and/or additions within the design and broad scope to Architect’s scope of 

services. The Architect shall on such written requests carry out the consequential work on 

account of such changes / modifications or addendum etc. without any additional payment 

from the Institute. 

7.9 Settlement of Disputes: 

7.9.1 Amicable Resolution 

Any dispute, difference or controversy of whatever nature between the Parties, howsoever 

arising under, out of or in relation to this Agreement (the "Dispute") shall in the first 

instance be attempted to be resolved amicably through discussions between the Parties. 

 

7.9.2 Dispute Resolution 

a)  Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in 

relation to this agreement (including its interpretation) between the Parties, and so notified in writing 

by either Party to the other Party (the “Dispute”) shall, in the first instance, be attempted to be 

resolved amicably in accordance with the conciliation procedure set forth in Clause 7.9.3. 

b)  The Parties agree to use their best efforts for resolving all Disputes arising under or in 

respect of this agreement promptly, equitably and in good faith, and further agree to provide each 

other with reasonable access during normal business hours to all non- privileged records, 
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information and data pertaining to any Dispute. 

7.9.3 Arbitration 

a) Procedure 

 

Any Dispute which is not resolved amicably within 30 days, the same shall be referred to the 

Director of the Institute. There upon, the Director, shall appoint a sole arbitrator within thirty days. 

The proceedings of the arbitrations shall be conducted as per Arbitration &Conciliation Act 1996. 

 

b) Place of Arbitration 

The place of arbitration shall ordinarily be the Institute but by agreement of the Parties, the arbitration 

hearings, if required, may be held elsewhere. 

 

c) English Language 

The request for arbitration, the answer to the request, the terms of reference, any written 

submissions, any orders and awards shall be in English and, if oral hearings take place, English 

shall be the language to be used in the hearings. 

 

d) Enforcement of Award 

The parties agree that decision or award resulting from arbitration shall be final and binding 

upon the parties and shall be enforceable in accordance with the provision of the Arbitration 

Act subject to the rights of the aggrieved parties to secure relief from any higher forum. 

 

e) Performance during Dispute Resolution 

Pending the submission of and/or decision on a dispute and until the arbitral award is 

published; the Parties shall continue to perform their respective obligations under this 

agreement, without prejudice to a final adjustment in accordance with such award. 

 

7.10 Termination of Agreement 

The Institute, without any prejudice to its right against the Architect / Consultancy Firm in respect of 

any delay may absolutely terminate the contract, by three months' notice in writing, in any of 

the following cases: 

a) If the Architect / Consultancy Firm being a firm shall pass a resolution or the courts shall make an 

order that the firm shall be wound up or if a receiver or a manager on behalf of the creditor shall be 

appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver or 

manager which entitles the court to make up a winding order. 

b) If the Architect commits a breach of any of the terms of the Agreement. If the Architect 

fails to remedy any breach here of or any failure in the Performance of its obligation within 30 days 

of receipt of notice. 

When the Architect has made themselves liable for action under any of the clauses aforesaid, the 

Institute shall have powers: 

i) To terminate this agreement. 

ii) To engage another Architect to carry out balance work at the risk and cost of the 

Architect appointed through this Agreement for which original Architect shall not be allowed 

to participate. In such eventuality, all the documents (reports / drawings / designs etc.) submitted 

by the outgoing Architect shall be the property of the Institute. 
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c) If due to any contingency, whatsoever it may be, the Institute decides to curtail the scope of 

work or totally abandon the work, payment to the Architect will be made up to the stage of work 

executed by them up to the date of issue of the letter intimating about the Institute's decision. 

d) In the event of termination of agreement, due to reasons attributable to the Architect, the 

performance guarantee shall be forfeited absolutely. 

The parties shall take all reasonable measures to minimize the consequences of any event of Force 

Majeure. 

7.11 Suspension of Agreement 

The Institute may, by written suspension notice to the Architect, suspend all payments to the 

architect hereunder if the Architect shall be in breach of the Contract or shall fail to perform any of its 

obligations under the Contract, including the carrying out of the Services; provided that such 

notice of suspension 

a) Shall specify the nature of the breach or failure, and 

b) Shall provide an opportunity to the Architect to remedy such a breach or failure within a 

period not exceeding 30 (thirty) days after receipt by the Architect of such notice of suspension. 

7.12 Delay, Liquidated Damages and Penalty 

7.12.1 Force Majeure 

a) For the purposes of this contract, “Force Majeure" means an event which is beyond the 

reasonable control of both parties and which makes parties’ performance of its obligations 

hereunder impossible or so impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire 

explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other 

industrial action (except where such strikes, lockouts or other industrial action are within the 

power of the party invoking Force Majeure to prevent), confiscation or any other action by 

government agencies. 

b) Force Majeure shall not include: 

i) any event which is caused by the negligence or intentional action of a party or such party's sub 

Architect or agents or employees, nor 

ii) any event which a diligent party could reasonably have been expected to both [a] take into 

account at the time of the conclusion of this contract and [b] avoid or overcome in the carrying 

out its obligations hereunder. 

c) Force Majeure shall not include insufficiency of funds or failure to make any payment required 

hereunder. 

d) Both parties have to keep a record of such conditions which delay the work and the time period for 

completion of the project will extend accordingly. 

No Breach of Contract: 

The failure of a party to fulfil any of its obligations hereunder shall not be considered to be a breach 

of, or default under, this contract in so far as such inability arises from an event of Force Majeure, 

provided that the party affected by such an event has taken all reasonable precautions, due 

care and reasonable alternative measures, all with the objective of carrying out the terms and 

conditions of this contract. 
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Measures to be taken: 

A party affected by an event of Force Majeure shall take all reasonable measures to remove such 

party's inability to fulfil its obligations hereunder with minimum of delay. 

 

e) Extension of Time as a result of Force Majeure: 

Any period which a party shall pursuant to this contract complete any action or task shall be extended 

for a period equal to the time during which such party was unable to perform such action as a result 

of Force Majeure. 

 

Consultation: 

Not later than thirty (30) days after the award of work, as the result of an event of Force 

Majeure, have become unable to perform a material portion of the services, the parties shall 

consult with each other with a view to agreeing on appropriate measures to be taken in the 

circumstances. 

7.12.2 Responsibility for Delay 

Any delay on schedule, in completing the project other than the delay purely attributable to the 

Institute will be attributed to the Architect irrespective of the source of the delay. In cases of such 

delay, compensation, as specified in Clause 7.12.3 will be levied. 

7.12.3 Extension of Time 

Extension of time may be granted by the Institute, if reasonable and sufficient grounds as per 

assessment of the Institute exist for the delay by Architect in fulfilling their obligations. No 

financial claim of the Architect shall be entertained by the Institute attributable to such 

extension except the extension of time if agreed. The extension of time, if granted, will also be 

without prejudice to the right of the Institute to levy compensation from the Architect for the 

delay at a later date. The validity of performance guarantee shall also be extended accordingly 

by the Architect at his own cost. 

7.12.4 Liquidated Damages 

a) The time allowed for carrying out the work as specified shall strictly be observed by the Architect 

and shall be the essence of the contract. The work shall, throughout the stipulated period of 

contract, be processed with all diligence and in the event of failure of Architect to get the work 

completed within the agreed time schedule, the architect is liable to pay damages to the Institute in 

case of delay in completion of the project beyond the time limit stipulated, solely attributed to the 

Architect @ 0.25% (zero point two five percent) on fee for each week of delay subject to maximum 

of 10% (ten percent) 

of the fee. 

b) In addition to clause liquidated damages, Architect shall be liable to pay damages to the tune of 

2.0% (two percent) of the consultancy service payable in case GRIHA star rating as decided by the 

Institute is not achieved. The amount shall be deducted from each RA bill on pro-rata basis and 

shall be released on submission of GRIHA star certification. The institute has decided to achieve 

GRIHA 4 Star rating or equivalent. 

c) The decision of Engineer-in-Charge, of the Institute or any other competent Authority of the 

Institute to levy compensation for delay and the amount of compensation levied is final and 

binding and is completely excluded from preview of conciliation and arbitration. The Institute may 
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decide to deduct the Compensation amount against any sum payable to the Architect, under this 

agreement. 

d) Penalty for deficiency in Services: 

In addition to the liquidated damages not amounting to penalty, warning may be issued 

to the Architect for minor deficiencies on its part. In the case of significant deficiencies in 

Services causing adverse effect on the Project or on the reputation of the Institute, other penal 

action may be taken by the Institute including debarring for a specified period or with holding. 

 

e) If the work is held up at site due to non- availability of Drawings/Specifications/Other Details 

as per mutually agreed schedule penalty, proportionate to the value of the work which is held 

up, shall be imposed on the consultant: - 

SL. 

No 
Activities Penalty 

1 

The Institute reserves the right for penalties in 

the event of the consultant’s failure to fulfill any 

of the contractual obligations or in the event of 

termination of contract as per the terms and 

conditions of contract. 

- 

2 

If the Architect/ Consultant does not provide 

requisite deliverables as mentioned in the tender 

document even on repeated requests (maximum 

03 requests in writing) by the Engineer in 

charge 

Penalty not exceeding 5.0% of the fees 

payable value against the payment 

schedule as mentioned in Clause 7.13.1 

to be levied. 

3 

In case the Consultant fails to complete the 

work within the contract period or extended 

period mentioned in Clause 8.0 for reasons 

attributable to consultant,  

liquidated damages @ 0.25 % per week 

of the total order value subject to a 

maximum of 5 % of the total fees 

payable shall be levied on the 

Consultant. 

4 

In change of manpower 

i. Key personnel 01 time: For any change in key 

personnel after confirmation, the Institute will 

impose Other professional 01 times:  

ii. For any change in other professionals during 

work, the Institute will impose  

 

i. a penalty of Rs.50,000/- (Rupees 

Fifty Thousand Only) on each change. 

ii. a penalty of Rs.25,000/- (Rupees 

Twenty-Five Thousand Only) on each 

change. 

f) In the event of total default / failure by the Architect in providing the Services, The Institute 

reserves the right to get the Services executed by any other consultant at the cost and risk of the 

Architect. 

7.12.5 Compensation for Cost Over run 

Any cost overrun over and above the approved project cost for the project other than the 

cost overrun by the Institute’s decisions will be attributed to the Architect. In this case a 

compensation of 0.5% of the fee payable to the Architect for every 1% cost overrun on the 

approved project cost (after accounting the Institute’s decisions, if any) subject to a maximum of 

10 % of the total fees, will be levied by the institute. 

The decision about the total percentage of such compensation to be levied (subject to the 

maximum specified) shall be the sole discretion of the Director, IIM Sambalpur and shall be 

final and binding and excluded from the preview of conciliation and arbitration. 
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7.13 Payment Terms to Architect: 

7.13.1 Milestone payment schedule for various activities are as under: 

SL 

No. 
Milestone  Milestone Deliverables 

% of 

Payable 

Fee 

I. Pre-construction Stage 50.0% 

A.  
During Preliminary 

Planning Stage 

Conceptual Project Report including Master plan, zoning of various land, 

giving Presentations on the schemes to Client and incorporating modifications, 

if any, Obtaining its approval from Client.  

10.0% 

B.  Concept Design: Preparation of 3D views and walk-through of the entire campus,  10.0% 

C.  Final Design Stage 

Final Master Plan, detailed and updated area statement, all drawings like: Floor 

plan, elevation, sections along with all external development layout plan and 

drawing, utility drawing and details etc. and make presentation of the entire 

scheme. 

15.0% 

D.  

During Municipal 

and Statutory 

Approval Stage 

Obtaining all statutory approvals / local authority clearance as a part of DPR in 

line to the requirement of Institute for various Govt. Bodies. 
5.0% 

E.  Tender Stage   

i.  
Tender Drawings & 

Design Report 

Preparation and Submission of all preliminary architectural drawings including 

Design basis report, finishing schedules, details of all services including MEP, 

IT, HVAC, Fire Fighting, Landscaping, Security etc. indicating complete 

scope, obtaining its approval from Client, if required. 

(on pro-rata basis, for multiple tendering works, if any) 

4.0 % 

ii.  Tender Documents 

Submission of take-off sheets, complete Tender Documents including BoQ, 

Technical Specifications, List of recommended makes, Drawings, Analysis of 

rates, Detailed Estimate. 

(on pro-rata basis, for multiple tendering works, if any) 

5.0 % 

iii.  
Tender Evaluation 

Stage 

Assist IIM Sambalpur and/or PMC to invite, receive and analyze tenders, pre 

bid meetings etc., to the extent desired by the Institute. Preparing and finalizing 

the Schedule of work along with the Contractor, to the extent desired by the 

Institute. 

1.0% 

II. Construction Stage  50.0% 

A.  
Review & Checking 

of Drawings 

Vetting of Drawings submitted by PMC / EPC Contractor on (on pro-rata 

basis) 
15.0 % 

B.  
Review & Inspection 

of Construction. 

Periodical site visit, attending meetings, checking and approval samples and 

specifications of various items, reviewing drawings and physical works of the 

site as per the approved drawings. 

During the execution of work Commensurate with the value of the work 

executed. (on pro-rata basis) 

25.0 % 

C.  Completion Stage 
Balance after successful commissioning of the building/project and getting 

completion certificate from authorities (on pro-rata basis) 
10.0 % 

Note: The part payment against the above stages on part completion of required scope of work under a particular stage 

can be released as per the decision of Engineer in-charge (Institute’s Representative) by mentioning the reasons for the 

same subject to the receipt of part payment from the client.  

 

a. Client shall release the funds/ payments against bills/request of Architect. 

i. Payment disbursement to the Architect shall follow the payment schedule by Client.  

ii. The Architect shall raise bills for the Pre-construction period upon part or full completion 

of the milestone deliverables in the payment schedule. 

iii. The Architect shall raise Quarterly Bills during the Construction period inline to the 

deliverables in the payment schedule.  

iv. The R.A Bills shall be submitted along with the necessary supporting documents as 

mentioned in the Milestone Deliverables. 
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7.14 Indemnity 

a) The Architect shall indemnify and hold harmless the institute and each of its representatives, 

agents and employee against and from any claims, demands, damages or costs arising from 

the act/acts, neglect or omission of the Architect, its representatives, agents and employee 

including those causing death, injury or damage to property of any individual or party. 

b) The Architect shall also indemnify and hold harmless the institute and each of its 

representatives, agents, partners and employee against and from any claims demands, 

damages or costs arising from or at the instance of the staff, employee or workmen of any of 

the agencies involved in the project including the Architect. Architects, construction agencies 

or sub agents of any of such agencies including under the workmen’s compensation act or any 

other statutory provisions. 

 

8. TIME SCHEDULE: 

           Timelines for the Architect: 

SL Milestone Completion Time 

I. Preliminary Stage  

A Preliminary Concept Report 30 days from the date of LOA 

B Preliminary Planning 45 days from the date of LOA 

II. Tender Stage  

A Tender Drawings & Design Report 
60 days from the date of LOA 

B Tender Documents 

C Vetting / Proof checking  07 Days after submission of drawings by EPC Contractor 

III. Construction Stage 
Total Construction period for EPC Contractor (24 months approx.) 

(24 Months from start date of EPC work as per EPC Work LOA) 

III. Post Construction Stage 90 days after completion 
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9. Building and work details (Built up area ) 

 
SL. 

No. 
Items- Sambalpur 

Nos. of 

Block 

Total Area 

(Sqm) 

Amount 

(In Crore) 

1 Girls Hostel-MBA Single Occupancy 2 3300 ₹ 12.99 

2 Boys Hostel- BS Double Occupancy 4 6600 ₹ 25.56 

3 Girls Hostel- BS Double Occupancy 2 6600 ₹ 25.56 

4 Faculty Residence Type-IVS 1 2569 ₹ 9.05 

5 Faculty Residence Type-V 2 6101 ₹ 21.09 

6 Academic Block 1 3300 ₹ 21.42 

7 Mess & Dining 1 1716 ₹ 8.53 

8 Central Store 1 1000 ₹ 2.15 

9 Substation Buildings, AC Plant Room, Control Room. 1 1031 ₹ 3.51 

10 Water Tank 1   ₹ 2.09 

11 STP 1   ₹ 1.07 

12 

Development Cost, Furniture, Covered parking, Equipment, 

Furnishing & Including Electrical services equipment, ICT 

Infrastructure, Solar Power for Buildings, Fire Fighting work, 

Perimeter Intrusion etc. including external development works: Green 

House, Organic Farming & Nursing, Peripheral Bituminous Road of 

whole campus including Solar Light, Development of Existing Pond, 

Development of Sports Facility, EV Charging Station etc. 

   ₹ 59.87 

13 

Sub Station Equipment, Including HT/LT Panel, Transformer, BMS, 

DG SET, UPS, HVAC Works, Solar Photovoltaic and Other 

Accessories & Misc. etc.  

  ₹ 8.99 

Grand Total (01 to 13)   32,217 ₹ 201.88 

  Say ₹ 202.00 

*03% Contingency included 

The rates are inclusive of GST. 

NOTE:  

i. All buildings shall be sustainable, energy efficient, Green and space shall be used optimally. 

ii. The above scope & project value may increase or decrease or substitute, (maximum up to +20%) 

accordingly the service & fee value for the Architect shall increase or decrease as per the % fee quoted. 

 

10. Scope of works (Clause – 9.0): Tentative scope of works for individual Buildings, services and 

external development work are specified as below for reference.  

10.1 All Buildings: 

10.1.1 Hostel Blocks: 

The Hostel Blocks will be designed as per the concept design approved by the Institute and the 

detailed area requirement provided in Clause – 9.0 (Built up area). The building would be a state-of-

the-art facility which will be fully air conditioned as per the finishing schedule. The tentative scope 

for the Hostel blocks is as follows but not limited to, the rooms shall be of Single / Double 

occupancy type.  A total of 66 Nos. approx. room for single occupancy and 46 rooms approx. for 

double occupancy buildings with utility, toilets, storerooms, all allied services rooms, other facility 

rooms as per the requirements of the Institute and standard guidelines. The building will have access 

control and complete service integration for running the institute as per the detail requirements of 

each area. The building would be fitted with Civil works, Electrical works, Lift, PHE works, Hybrid 

Solar Hot water, Fire alarm & Fire suppression system, HVAC system, IBMS, CCTV, IT and 

Communication Infrastructure, Interior and Fixed Furniture, Movable Furniture (Study Table, Chair, 

Bed, Overhead Storage, Mirror, Shoe rack, Mattress, Pillow, Curtains, Floor mounted open storage 

etc.) The rooms appropriate lighting with dimmers, and Ceiling fans, bed lamps, study lamps, power 
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sockets for Computers, laptops, phone chargers, light switches and power points etc., network 

connection points, waste bin, provision for TV point with DTH connection point, with proper 

wireless Internet access, air-conditioned accommodation, inbuilt wardrobes, data Point, Wi-Fi, LAN 

Cable, Interior finishing shall be furnished with all complete as per approved specifications or as per 

engineer-in-charge. Provision of attached / common toilet with all sanitary fixtures for WC, counter 

top wash basin, Urinals, bath with shower with all the required fittings accessories such as towel 

hooks & rails, Hand drier, Mirror, tissue paper holder, Wall Mixer, dustbins, Low flow plumbing 

fixtures etc., electrical points and sockets, additional individual Geysers along with common solar 

heater, with all complete as per approved specifications or as per requirement of Institute. All public 

areas should be designed for ease of public access, information, communication, all level differences 

should have appropriate measures for disable friendly ramps for entry and exits, Fire safety and 

security measures, handrails, appropriate signage which includes all rooms names / numbers, 

illuminating exit routes. Corridors have occupancy motion sensors. Main Entrance door should have 

lock and key. All the public spaces shall be Wi-Fi enabled, Corridor with aluminum sliding window 

with SS with SS Grill. The reception area shall have Lan Point, Voice Point, Sufficient Lights, Fans 

for Reception counter and Visitors, reception table etc. 

10.1.2 Residential Housing Blocks: 

The Residential Blocks will be designed as per the concept design approved by the Institute and the 

detailed area requirement provided in Clause – 9.0 (Built up area). The individual Building / Flats 

area will be designed as per the requirements of the institute and standard guidelines. The building 

would be a state-of-the-art facility as per the finishing schedule. The tentative scope for the 

Residential blocks are as follows but not limited to, the building will have access control and 

complete service integration for running institute as per the detail requirements of each area. The 

building would be fitted with Civil works, Electrical works, Lift, PHE works, Hybrid Solar Hot 

water, Fire alarm & Fire suppression system, IBMS, CCTV, IT and Communication Infrastructure, 

Interior and Fixed Furniture, appliances: All rooms Cupboard, Kitchen Modular cupboards, Shoe 

racks, Curtain Road & Clamps, chimney, Mirror, etc. The each flat / rooms should have appropriate 

lighting with dimmers, and Ceiling fans, bed lamps, study lamps, power sockets for Computers, 

laptops, phone chargers, light switches and power points etc., network connection points, waste bin, 

provision for TV point with DTH connection point, with proper wireless Internet access, air-

conditioned accommodation, inbuilt wardrobes, data Point, LAN Cable, Interior finishing shall be 

furnished with all complete as per approved specifications or as per engineer-in-charge. Provision of 

attached / common toilet with all sanitary fixtures for WC, counter top wash basin, bath with shower 

with all the required fittings accessories such as towel hooks & rails, Mirror, tissue paper holder, 

Wall Mixer, dustbins, Low flow plumbing fixtures etc, electrical points and sockets, additional 

individual Geysers along with common solar heater, with all complete as per approved specifications 

or as per requirement of Institute. All public areas should be designed for ease of public access, 

information, communication, all level differences should have appropriate measures for disable 

friendly ramps for entry and exits, Fire safety and security measures, handrails, appropriate signage 

which includes all Building and Flat names & numbers, illuminating exit routes. Corridors to have 

occupancy motion sensors. Corridor with aluminum sliding window with SS with SS Grill. The 

reception area shall have Lan Point, Voice Point, Sufficient Lights, Fans for Reception counter and 

Visitors, reception table etc. 

10.1.3 Academic Blocks: 

The Academic Blocks will be designed as per the concept design approved by the Institute and the 

detailed area requirement provided in Clause – 9.0 (Built up area). The building will be designed as 

per the requirement of the institute and standard guidelines. The building will have access control 

and complete service integration for running the institute as per the detail requirements of each area. 

The building would be fitted with Civil works, Electrical works, Lift, PHE works, Hybrid Solar Hot 

water, Fire alarm & Fire suppression system, HVAC system, IBMS, CCTV, IT and Communication 

Infrastructure, Acoustic works, Audio-Video, Interior and Fixed Furniture, Movable Furniture 

(Reception table, Staff Executive table, Officer Executive Table, Chairs, Visitor Chair, Fixed 

Partitions, Classroom Chair, Table, Cupboards, Storage, etc.). The classroom and Office room should 

have appropriate lighting, Ceiling fans, power sockets for laptops, phone chargers on wall & 
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classroom table, light switches and power points etc., network connection points, with proper 

wireless Internet access, centralize air-conditioned, Wi-Fi, LAN Cable, Interior finishing shall be 

furnished with all complete as per approved specifications or as per engineer-in-charge. There will be 

approx. 10 Nos of 90-Seater classrooms with required number of offices, meeting, pantry, Store, 

utility rooms etc. The classroom should have integrated Audio-Video system with the latest 

technology and acoustic works for all rooms. Provision of attached / common toilet with all sanitary 

fixtures for WC, countertop wash basin, Urinals with all the required fittings accessories such as 

towel hooks & rails, Hand drier, Mirror, tissue paper holder, dustbins, Low flow plumbing fixtures 

etc., electrical points and sockets with all complete as per approved specifications or as per 

requirement of Institute. All public areas should be designed for ease of public access, information, 

communication, all level differences should have appropriate measures for disable friendly ramps for 

entry and exits, Fire safety and security measures, hand rails, appropriate signage which includes all 

classrooms, offices, utility room names / numbers, illuminating exit routes. Corridors to have 

occupancy motion sensors. Main Entrance door should have lock and key. All the public spaces shall 

be Wi-Fi enabled, Corridor window with aluminum sliding window with SS Grill. The reception area 

shall have Lan Point, Voice Point, Sufficient Lights, Fans for Reception counter and Visitors, 

reception table etc. 

10.1.4 Mess & Dining: 

The Mess & Dining Blocks will be designed as per the concept design approved by the Institute and 

the detailed area requirement provided in Clause – 9.0 (Built up area). The building will be designed 

as per the requirement of the institute and standard guidelines. The building will have access control 

and complete service integration for running the institute as per the detail requirements of each area. 

The building would be fitted with Civil works, Electrical works, Lift, PHE works, Hybrid Solar Hot 

water, Fire alarm & Fire suppression system, HVAC system, IBMS, CCTV, IT and Communication 

Infrastructure, Interior and Fixed Furniture, Movable Furniture (Dining Table, Chairs, Fixed 

Partitions, Cupboards, Storage units, racks etc.). The Dining room should have appropriate lighting, 

Ceiling fans, power sockets, light switches and power points etc., network connection points, with 

proper wireless Internet access, centralize air-conditioned, Wi-Fi, LAN Cable, Interior finishing shall 

be furnished with all complete as per approved specifications or as per engineer-in-charge. The 

dining area should be designed for minimum of 600 seater capacity with required number of Kitchen 

room with dedicated cooing area, store, Cold room, wash area, utensil storeroom, utility rooms etc. 

The dining should have all furniture like Dining table with chairs with all type of serving equipment 

and accessories. The kitchen should have all type of kitchen equipment and other accessories, 

appliances etc. This building should have Dormitory facility atleast  for 15 members with male and 

female category. Provision of attached / common toilet with all sanitary fixtures for WC, countertop 

wash basin, Urinals, bath with shower with all the required fittings accessories such as towel hooks 

& rails, Mirror, tissue paper holder, Wall Mixer, with all the required fittings accessories such as 

towel hooks & rails, Hand drier, Mirror, tissue paper holder, dustbins, Low flow plumbing fixtures 

etc., electrical points and sockets with all complete as per approved specifications or as per 

requirement of Institute. All public areas should be designed for ease of public access, information, 

communication, all level differences should have appropriate measures for disable friendly ramps for 

entry and exits, Fire safety and security measures, hand rails, appropriate signage which includes all 

classrooms, offices, utility room names / numbers, illuminating exit routes. Corridors to have 

occupancy motion sensors. Main Entrance door should have lock and key. All the public spaces shall 

be Wi-Fi enabled. Reception area shall have Lan Point, Voice Point, Sufficient Lights, Fans for 

Reception counter and Visitors, reception table etc. 

10.1.5 Central Store: 

construction of a Centralized Storage Facility within the campus. The facility will serve as a central 

repository for storing official documents, office stationery, and operation and maintenance (O&M) 

items such as civil, electrical, and plumbing materials, Academic documents, as well as general 

campus consumables, non-consumable items etc. The structure will be designed for safe, organized, 

and efficient long-term storage and retrieval of various categorized materials. The Building should 

have Internal partition walls for designated storage areas as per the requirements with separate fire 

rated door / windows with secure locking facility. All electrical, fire fighting, security system, 
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storage infrastructure, approach road, loading and unloading way. All works to comply with relevant 

Indian Standards (IS codes), National Building Code (NBC), and safety guidelines. 

10.1.6 All Services Buildings and other facility structure: 

Theis scope of work encompasses the construction, installation, and commissioning of all essential 

service buildings required for the functioning of the institute’s campus infrastructure. These 

buildings are intended to support the operational, maintenance, and utility functions of the campus 

and shall be constructed in accordance with applicable national building standards and institutional 

requirements & guidelines. The service buildings and structures are as follow but not limited to: 

Electrical Substations, DG Rooms, Pump House / Water Supply Utility Building, HT/LT Panel 

room, Meter Room, Water treatment plant (WTP), Under Ground Storage, Rainwater harvesting, 

Treatment Plant (STP), Solid Waste Management Building, Security Gate Houses / Guard Posts, any 

Other Ancillary Buildings. Etc. 

10.1.7 Development Cost, Furniture’s, covered parking, Equipment, Furnishing & Including 

Electrical services equipment, Sub-Station Building Equipment, ICT Infrastructure, Solar 

Power for Buildings, Fire Fighting work, Perimeter Intrusion etc. including external 

development works. 

 

10.1.8 Sub Station Equipment, Including HT/LT Panel, Transformer, BMS, DG SET, UPS, HVAC 

Works, Solar Photovoltaic and Other Accessories & Misc. etc. 

 

10.1.9 Swimming Pool (25mtrx16mtr): 

International standard swimming pool with all facility and development of the surrounding and 

access with all compete as per the requirement. 

 

10.1.10 Golf Course 

Construction of the golf course includes all necessary activities required to develop a fully functional 

and professionally designed golf course in accordance with international standards. The work shall 

be carried out in compliance with approved design drawings, specifications, and environmental 

guidelines having minimum 04 Nos. of holes with 10 Acres area. The scope of work includes Site 

Preparation and Earthworks, Golf Course Shaping and Grassing, Irrigation and Drainage Systems, 

Water Features and Lakes, Pathways and Landscaping, Golf Course Amenities etc. with 

environmental Protection and Compliances, access from existing infrastructure, lighting, fencing, 

storeroom, etc. with all complete. 

 

10.1.11 Green House 

Construction of the greenhouse having area of approx. 1000 SQM includes the complete design, 

supply, construction, and commissioning of a fully functional greenhouse structure suitable for 

agricultural/horticultural production. The work shall be carried out in accordance with the approved 

specifications, technical drawings, and relevant standards. The detailed scope includes Levelling, 

dressing, RCC works, Structural Steel works, Roof Trusses, Cladding and Covering, Side coverings, 

Doors, Ventilations & Climate Control Systems  irrigation system with filters, electrical works, 

automation works, drainage system, overhead tank, underground storage tanks, pump house, lighting 

system, access roads, ancillary works etc. with all complete. 

 

10.1.12 Organic Farming & Nursing 

Development of an integrated Organic Farming and Nursery Facility having area of 2000 SQM 

Approx. to create a sustainable, self-sufficient unit for organic crop production and high-quality 

seedling propagation, in accordance with eco-friendly and organic agricultural standards. The details 

of scope includes Site Development, Nursery Infrastructure, Irrigation and Water Management, 

Composting & Soil Management, Electrical Works, Automation works, Other Civil and Ancillary 

Works etc. with all complete 
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10.1.13 Peripheral Bituminous Road of whole campus with Solar Light: 

4.0 KM (approx.) to be constructed with Solar light throughout the periphery. Presently, WBM road 

and Solar light works has been developed in the current development area (1.75 KM Approx). 

Hence, all periphery roads need to be developed properly as per the Bituminous Road standard with 

natural drainages. Culverts and Hume pipe to be executed as per the site location / requirements. 

 

10.1.14 Development of Existing Pond 

• Existing Surface area: 12,950 SQM 

• Existing perimeter: 540 Meter 

• Existing average Depth: 2.5 Meter 

• Enhancement of reservoir / pond capacity by increasing existing surface area over 3200 SQM, 

increasing existing depth by min. of 01 Meter, development of its surroundings (greenery, footpath, 

seating space & strengthening of stone pitching portion etc.).  

• Proper check gate at the outflow point, development of runnel from the outflow point till the end of 

boundary wall with one pakka stall having size (4Mx5M) with all required facility for functioning a 

Shop. 

10.1.15 Development of Existing Cricket Ground: 

Covered Pavillion on both sides, RCC Drain with cover, High-Mast Light, Electrification works,  

Storeroom, Sprinkler system, Grassing (excluding filling), surrounding development, development of 

cricket pitch and practice pitch 

 

10.1.16 EV Charging Station 

EV charging station are as follows but not limited to: 

• AC EV Charger 7.4kW – 2 Output for 4 Wheelers – 2 Set 

• 10KW with 3 x 3.3kW – 3 Output for 2/3  wheelers. – 2 Set 

• DC Fast charger 30KW+30KW  CCS2 Dual Gun – 2 Set 

• DC CCS Single Gun Fast EV Charger OCPP Based (60KW) – 1 Set 

11. Reference Drawing / Images  

i) Masterplan with existing structure (Attached) 

ii) Phase-I development works (Attached) 
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Form – 01 

Transmittal Letter 

Tender No. _______________________ 

Location: _________________________ 

Date:_____________________________ 

 

From: 

[Name of the Firm] 

 

 

 

 

To, 
 

 

Indian Institute of Management Sambalpur, 

Basantpur, Near Goshala, Sambalpur - 768025, 

Odisha 

 

Subject: Selection of ARCHITECT to “Providing Comprehensive Architectural Consultancy 

Services i.e., Architectural Planning and Engineering Consultancy Services for the development of 

Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II scope.” 

Dear Sir, 

We, the undersigned, offer our willingness to undertake the above subject work in accordance with 

RFP Document. The Bid Security amounting to Rs. 20.00 lakhs is being submitted as per RFP 

document. 

This submission is being made on behalf of
 
(Name of Bidder) by 

 
(Name of authorized 

signatory), duly authorized to submit thi
 
s Proposal. 

Our bid is valid for your acceptance for a period of 180 days from the bid due date of the bid (bid 

due date) as per bid document or any extension thereto. 

We understand that you are not bound to accept any Proposal you receive. 

Sincerely, 

 

Signature: 

Name & Designation of the Authorized Signatory: 

Name of the Firm: 

Address: 
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Form - 02 

Bidder’s Profile 

Tender Notice No. IIMSBP/2025-26/RP/29 

 

Sl. No. 
Particulars Details 

1 Name of bidder 
 

2 Legal status of bidder Company/ Partnership Firm 

3 PAN details 
 

4 GST Registration details 
 

5 
Registration No. and Year of 

commencement of business 

 

6 Address of registered office 
 

7 

 

Address particulars 
Main / Corporate Office: 

Local Nearby Office: 

8 
Address particulars of other offices 

(Other than Sl. No. 7) 

1. 

2. 

3. 

4. 

5. 

9 
Name, designation and correspondence 

particulars of Authorized Signatory 

Name: 

Designation: 

Tel. / Mobile No.: 

E-mail: 

 

 

Note: The following documentary evidences are to be enclosed: 

1. Certificate of Registration 

2.  Certificate of Registration of relevant statute in respect of main/ branch offices mentioned at Sl. 

No. 7 & 8. 

3. Power of attorney, issued in favour of authorized signatory, to sign and submit the proposal as 

per attached format. 

 

 

Signature: 

Name & Designation of the Authorized Signatory: 
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Form - 03 

Details of the Project Data Sheet to claim Eligibility 

(Separate Form to be submitted for Eligible Project) 

 

Tender No. IIMSBP/2025-26/RP/29 

 

Project name, location and brief description of its 

nature 

 

Client / Owner  

Name of the PMC  

Name of the EPC / Prime Contractor   

Name of the Architect Consultant (Bidder)  

Briefly describe the general specifications of the 

finished project / building 
 

Total Built-up covered area (in Sq. M.)  

Total Land Area (in acres)  

Total cost of the project (in Rs Crore) 
(excluding cost of land) 

 

Actual work done value of the Project (In Rs Crore)  

Total Architect Consultancy Fee (In Rs. Crore)  

Actual work done value Architect Consultancy 

Fee (In Rs Crore) 

 

Duration (from getting the appointment to 

handover) 

 

Date of start of project and Actual Date of 

Completion 

 

Reference (name, title, tel. no. / e-mail)  

 

Note: 

1. Certificate from the client / PMC / EPC Contractor to be enclosed for each project. 

 

Signature: 

Name & Designation of the Authorized Signatory: 

Name of the Firm: 

Address: 
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Form - 04 

FINANCIAL TURNOVER OF THE BIDDER 

 

Tender No. IIMSBP/2025-26/RP/29 

 

(In Rupees Crores) 

 

Particulars 
FY 2020-21 FY 2021-22 FY 2022-23 FY 2023-24 FY 2024-25 

(1st) (2nd) (3rd) (4th) (5th) 

Turnover      

Average Annual 

Turnover (5 Years) 
 

 

*As per audited balance sheet 

 

Instructions: 

The bidder shall attach copies of the balance sheet, financial statement and Annual Report for 5 (five) 

years as stated above. The financial statements shall include the following: 

a) Bidder needs to fill the Annual Turnover for last five financial years; 

b) Be audited by a statutory auditor; 

c) Be completed, including all notes to the financial statements. 

d) This form should be certified by the Statutory Auditor of the Company. 

 

 

 

……………………………………… ……………………………………... 

(Signature of Statutory Auditor with Seal) (Signature of Authorized Signatory with seal) 
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Form – 05 

MANPOWER DETAILS / KEY EMPLOYEES LIST 

(As per the minimum eligibility criteria and additional manpower, if any) 
 

 

No. Name of Employee Designation Qualifications Age 

Professional 

Years of 

Experience 

Year with 

Firm 
CV Attached 

1.        Yes/No 

2.        Yes/No 

3.        Yes/No 

4.        Yes/No 

5.        Yes/No 

6.        Yes/No 

7.        Yes/No 

 

Note: Appointment Letter & Experience certificate of present / previous employer. All must be the pay 

 

 

(Signature of Authorized Signatory with Seal) 
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Form - 06 

GRIHA rating/ LEED Rating Project Details 

(As per the minimum eligibility criteria and additional works, if any) 

 

Tender No. IIMSBP/2025-26/RP/29 

 

Sl. 

No 

Name of 

work/ 

Project 

And 

location 

Institute/ 

Organization 

/ Client 

Details 

Name of the 

PMC / EPC 

Contractor 

Date of 

GRIHA Rating 

Supporting 

Documents for 

GRIHA Rating 

Project Cost (in 

Rs. Cr.) Excl. the 

cost 

of land 

Remarks 

Start Completion 

A B C D E F G H I J 

1. 
         

2. 
         

3. 
         

 

Note: 

1. Detailed Information and supporting document in respect of each Project is to be enclosed. 

 

 

 

 

Signature: 

Name & Designation of the Authorized Signatory: 

Name of the Firm: 

Address: 
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Form – 07 

 

AFFIDAVIT FOR SIMILAR WORK EXPERIENCE 

 

To, 

 

Indian Institute of Management Sambalpur, 

Basantpur, Near Goshala, Sambalpur - 768025, 

Odisha 

 

I/We undertake and confirm that eligible similar works (s) experience complies with the 

Minimum Eligibility Criteria of similar nature of work as prescribed in the tender document 

(Clause No. 03 & 04). That all the information and documents furnished along with this affidavit 

are true and correct to the best of my knowledge and belief. Further that, if such a violation 

comes to the notice of the Institute, then I/we shall be debarred for tendering in the IIM’s in 

future forever. Also, if such a violation comes to the notice of the Institute before date of 

commencement of services, the Institute shall be free to forfeit the entire amount of 

Performance Guarantee. 

 

Yours faithfully 

 

 

 

(Signature of Authorized Signatory) 
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Form – 08 

 

CURRICULUM VITAE (CV) OF KEY EMPLOYEE 

(Not to Exceed 3 Pages) 

Tender No. IIMSBP/2025-26/RP/29 

1. Name of the Employee 

2. Date of Birth 

3. Nationality 

4. Years with the firm 

5. Total Professional Experience (in Years) 

6.Educational Qualifications 

 

Qualifications University / Institute Year of passing 

   

   

   

7. Employment History (in chronological order) 

Name of Employer and address Positions Held Period From Period To 

    

    

    

    

 

8. Detailed Tasks to be assigned in this Project: 

9. Details of Projects worked on: 

Certificate 

I/We certify that the above information is true to the best of my knowledge and belief and nothing 

material has been concealed herein. 

 

 

(Signature of Authorized Signatory) 
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Form - 09 

 

FORMAT FOR POWER OF ATTORNEY 

 

Tender No. IIMSBP/2025-26/RP/29 

 

Know all men by these presents, We        (name of 

the company and address of the registered office) do hereby irrevocably constitute, nominate, appoint 

and authorize Mr./Ms. (Name),     son/daughter/wife of     

   and presently residing at    , who is [presently 

employed with us and holding the position of    ], as our

 true  and lawful attorney (hereinafter referred to as the “ attorney”) to do in 

our name and on our behalf, all such acts, deeds and things as are necessary or required in connection 

with or incidental to submission of our Bid For the Selection of ARCHITECT to “Providing 

Comprehensive Architectural Consultancy Services i.e., Architectural Planning and Engineering 

Consultancy Services for the development of Additional Infrastructure at permanent campus of IIM 

Sambalpur under phase-II scope at Basantpur, near Gosala, Sambalpur, Odisha” being developed by 

the Indian Institute of Management Sambalpur (the “Institute”) including but not limited to signing 

and submission of all applications, bids and other documents and writings, participate in Pre-bid and 

other conferences and providing information/ responses to IIM Sambalpur, representing us in all 

matters before IIM Sambalpur, signing and execution of all contracts including the License 

Agreement and undertakings consequent to acceptance of our bid, and generally dealing with IIM 

Sambalpur in all matters in connection with or relating to or arising out of our bid for the said Project 

and/ or upon award thereof to us and/or till the entering the Agreement with IIM Sambalpur. 

 

AND, we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been 

done by us. 

IN WITNESS WHEREOF, WE, , THE ABOVE NAMED PRINCIPAL 

HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS   DAY OF, 

2025. 

 

For …………………………… 

(Signature) 

(Name, Title & Address) 

 

Witness: 

1. [Notarized] 

 

Accepted 

Signature 

(Name, Title & Address of the Attorney) 
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Form – 10 

Bidder’s Affidavit 

(To be swore on a non-judicial stamp paper of Rs.10/-) 

Tender No. IIMSBP/2025-26/RP/29 

AFFIDAVIT 

*I/ We  *Director/  Proprietor/  Authorized  Signatory  of 

  (mention name of firm/company and 

complete address) do hereby solemnly affirm and declare as under: 

 

1. That *I/We *am/are registered as   (name of *firm/company) 

vide registration No.   under the provisions of    

(mention the name of the Act). 

 

2. That *I/We   have applied in response to “For 

the Selection of ARCHITECT to “Providing Comprehensive Architectural Consultancy Services 

i.e., Architectural Planning and Engineering Consultancy Services for the development of 

Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II scope at 

Basantpur, Gosala, Sambalpur, Odisha.” 

 

3. That the above named bidder is eligible to submit the proposal as neither the bidder nor any of its 

related entities have been de-barred/restrained/ blacklisted by any central Government/state 

Govt. agency/ Autonomous body central Government/state Govt / public sector undertaking etc. in 

last 5 years from last date of submission of bid, from providing Architect Consultancy services of 

similar works. 

 

DEPONENT 

VERIFICATION 

 

*I/we   the above named deponent do hereby verify that the contents of the 

aforesaid are true and correct to the best of *my/our knowledge and belief and nothing is concealed 

therefrom. 

Verified at  2019. this day of 

DEPONENT 
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Form - 11 

 

DETAILS OF TECHNICAL PERSONNEL TO BE DEPLOYED FOR THIS PROJECT 

 

Tender No. IIMSBP/2025-26/RP/29 

 

Sl. No. Name Qualification Designation Details of 

Experience 

Role in 

this 

Project 

Remarks 

1 2 3 4 5 6 7 

       

 

 

 

 

 

(Signature of Authorized Signatory) 
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Form – 12 

Format for Performance Security Bank Guarantee 

(To be provided at the time of signing of Agreement) 

 

Tender No. IIMSBP/2025-26/RP/29 

 

 

In consideration of the Institute having offered to accept the terms and conditions of the proposed 

agreement between and (hereinafter called “the said Architect” name of the work (hereinafter called 

“the said consultancy agreement”) having agreed to production of an irrevocable bank guarantee for 

Rs---- 

-------(Rupees ------------------------------ Only) as a security/ guarantee from the Architect for compliance of 

his obligations in accordance with the terms and conditions in the said consultancy agreement. 

1. We (hereinafter referred to as the “Bank”) hereby undertake to (indicate the name of the Bank) 

  pay to the Indian Institute of Management Sambalpur an 

amount not exceeding Rs.-------------------- (Rupees ---------------------------------- only) on demand by 

the Indian Institute of Management Sambalpur. 

2. We do hereby undertake to pay the amounts due and payable (Indicate the name of the Bank) 

 under this Guarantee without any demur, merely on a demand 

from the Indian Institute of Management Sambalpur that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Architect. Any such demand made on the bank shall 

be conclusive as regards the amount due and payable by the bank under this Guarantee. However, our 

liability under this Guarantee shall be restricted to an amount not exceeding Rs. ------------------ 

(Rupees  only). 

3. We, the said bank, further undertake to pay to the Indian Institute of Management Sambalpur any 

money so demanded not withstanding any dispute or disputes raised by the Architect in any suit or 

proceeding pending before any Court or Tribunal relating thereto, our liability under this present 

being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder, and the contractor(s) shall have no claim against us for making 

such payment. 

4. We further agree that the Guarantee herein contained shall (indicate the name of the Bank) 

 remain in full force and effect during the period that would 

be taken for the performance of the said consultancy agreement, and it shall continue to be 

enforcement till all the dues of the Indian Institute of Management Sambalpur under or by virtue of 

the said consultancy agreement have been fully paid, and its claims satisfied or discharges, or till the, 

Director of the Institute, certifies that the terms and conditions of the said consultancy agreement 

have been fully and properly carried out by the said Architect and accordingly discharges this 

guarantee. 

 

5. We further agree with the Indian Institute of Management Sambalpur that the (indicate the name of 

the Bank)   shall have the fullest liberty without our consent, and without 
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effecting in any manner our obligations hereunder, to vary any of the terms and conditions of the said 

consultancy agreement or to extend time of performance by the said Architect from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Indian Institute of 

Management Sambalpur against the said Architect, and to forbear or enforce any of the terms and 

conditions relating to the said consultancy agreement, and we shall not be relieved from our liability 

by reason of any such variation or extension being granted to the said Architect or for any 

forbearance, act of omission on the part of the Indian Institute of Management Sambalpur or any 

indulgence by the Indian Institute of Management Sambalpur to the said Architect or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

7. We lastly undertakes not to revoke this Guarantee except with (indicate the name of the Bank) 

  the previous consent of the Indian Institute of Management 

Sambalpur in writing. 

 

8. This Guarantee shall be valid up to unless extended on demand by the Indian Institute of Management 

Sambalpur Notwithstanding anything mentioned above, our liability against this Guarantee is 

restricted to Rs.---------------- (Rupees ---------------------------------- only) and unless a claim a writing 

is lodged with us within six months of the date of expiry or extended date of expiry of this 

Guarantee all our liabilities under this Guarantee shall stand discharged. 

 

Dated the day off for 

 

(Indicate the name of the Bank)
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Form - 13 

FORMAT FOR EMD / BID SECURITY 

 

Tender No. IIMSBP/2025-26/RP/29 

 

 

KNOW AL L  MEN by these presents that we ................................................ (Name of Bank) having 

our registered office at
 
(Name of country) (hereinafter called “the Bank”) are bound to Indian Institute 

of Management Samba lpur, in the sum of Rs.   for which payment will and truly 

to be made to the said Indian Institute of Management Sambalpur, the bank binds itself, its successors 

and assigns by these presents. 

WHERE AS (Name of bidder) (herein after called “the bidder”) has submitted its bid dated   

to provide project Management Consultancy for the development of permanent campus of IIM 

Sambalpur along with all Engineering services at Basantpur, Gosala, Sambalpur, Odisha. 

AND WHEREAS the bidder is required to furnish a bank guarantee for the sum of Rs. 

 (Rupees  only) as bid security against the 

bidder’s offer as aforesaid. 

AND WHEREAS (Name of Bank) have, at the request of the bidder, agreed to give 

this guarantee as hereinafter contained. 

1.0 We further agree as follows 

1.1 That the Indian Institute of Management Sambalpur may without affecting this guarantee grant 

time or other indulgence to or negotiate further with the bidder in regard to the conditions 

contained in the said bid and thereby modify these conditions or add thereto any further 

conditions as may be mutually agreed upon between the Indian Institute of Management 

Sambalpur and the bidder. 

1.2 That the guarantee herein before contained shall not be affected by any change in the 

constitution of our bank or in the constitution of the bidder. 

1.3 That any account settled between the Indian Institute of Management Sambalpur and the bidder 

shall be conclusive evidence against us of the amount due hereunder and shall not be questioned 

by us. 

1.4 That this guarantee commences from the date hereof and shall remain in force till   (date 

to be filled up). 

1.5 That the expression ‘the bidder’ and ‘the bank’ herein used shall, unless such an interpretation is 

repugnant to the subject or context, include their respective successors and assigns. 

6.1 The conditions of this obligation are: 

a. if the bidder withdraws his bid during the period of bid validity, or 
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b. if the a. bidder having been notified of the acceptance of his bid by the Indian Institute of 

Management Sambalpur during the period of bid validity: - 

i) fails or refuses to furnish the required performance security as per bid condition. 

ii) fails or refuses to enter into a contract within 10 (ten)days of issue of letter of award by the 

Indian Institute of Management Sambalpur. 

We undertake to pay to the Indian Institute of Management Sambalpur up to the above amount upon 

receipt of his first written demand, without the Institute having to substantiate his demand 

provided that, in his demand the Institute will note that the amount claimed by him is due to him 

owing to the occurrence of any one or more of the conditions (a), (b) mentioned above, specifying 

the occurred condition or conditions. 

 

Signature of Authorized Official Bank 

 

Signature of the Witness Name of Official: 

 

 

Designation: 

 

 

Name of the Witness Stamp/Seal of the Bank 

 

 

Address of the Witness
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Form - 14 

FORM OF CONSULTANCY AGREEMENT 

(TO BE USED AT THE TIME OF SIGNING OF AGREEMENT WITH PREFERRED BIDDER) 

 

 

1.0 This agreement is made at Sambalpur on the ---- day of --------- 2025 between Director, IIM 

Sambalpur, having its office at Indian Institute of Management Sambalpur, Basantpur, Near Goshala, 

Sambalpur - 768025, Odisha (hereinafter called “The Institute” which expression shall, unless 

repugnant to the context or meaning thereof be deemed to mean and include its successors, legal 

representatives and assigns) of the First Part. 

And 

M/s.  , a Company incorporated under the Companies Act 1956 

having Head Office at   , (hereinafter 

called the “Architect” which expression unless repugnant to the context shall mean and include its 

successors-in-interest assigns etc.) of the Second Part. 

 

Whereas Indian Institute of Management, Sambalpur is desirous, to provide name of the work as per 

the scope of consultancy services called the “The Consultancy services” and has accepted a tender 

submitted by the   Architect to provide the said consultancy services. NOW 

THIS CONSULTANCY AGREEMENT WITHNESSTH as follows. 

 

In this consultancy agreement words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2.0 The conditions of this obligation are: 

 

a) if the bidder withdraws his bid during the period of bid validity, or 

b) if the a. bidder having been notified of the acceptance of his bid by the Indian Institute of 

Management Sambalpur during the period of bid validity: - 

i) NIT and Article of Agreement, 

ii) Conditions of contract, scope of project management consultancy services, technical package by 

bidder, all duly filled forms. 

iii) Financial bid submitted by the bidder. 

iv) Letter of award, integrity pact 

v) All the correspondence till award of this contact i.e. amendments, pre bid query replies and any other 

document necessary to make the part of consultancy agreement. 

In consideration of the payment to be made by Indian Institute of Management Sambalpur to the 

as hereinafter mentioned, the Architect hereby covenants with IIM 

Sambalpur to execute and complete the Architect Consultancy as per scope of consultancy by 30 

Months from the date of commencement of consultancy agreement (thirty four month completion of 
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construction work and handing over of the project to the Institute) therein in conformity in all respects 

with the provisions of the contract. 

Indian Institute of Management Sambalpur hereby covenants to pay the Architect in 

consideration of the “The Consultancy services”, the total contract fee the fees stated in the letter 

of award 

(LOA) subject to such additions thereto or deductions there from as may be made 

under the provisions of the consultancy at the times and in the manner prescribed in this 

consultancy agreement. 

3.0 OBLIGATION OF THE ARCHITECT 

The Architect shall ensure full compliance with tax laws of India with regard to this contract and 

shall be solely responsible for the same. The Architect shall keep Indian Institute of Management 

Sambalpur fully indemnified against liability of tax, interest, penalty etc., of the Architect/ 

contractor(s) in respect thereof, which may arise. 

IN WITHNESS OF WEREOF the parties hereto have caused their respective common seals to be 

hereunto affixed / (or have hereunto set their respective hands and seals) the day and year first 

above written. 

 

 

For and on behalf of the Architect For and on behalf of the IIM Sambalpur 

Signature of the authorized official Signature of the authorized official 

 

 

Name of the Architect Name of the official 

Stamp / Seal of the Architect Stamp / Seal 

Signed, sealed and delivered 

 

By the said By the Said 

 

on behalf of the Architect: on behalf of the IIM Sambalpur: 

in the presence of: in the Presence of 

Witness _______________________ Witness  _______________ 

Name and address ______________  Name and address _____________  
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Form - 15  

UNDERTAKING FOR INTEGRITY PACT 

 

Tender No. IIMSBP/2025-26/RP/29 

 

 

 

To, 
 

 

Indian Institute of Management Sambalpur 

Basantpur, Near Goshala, Sambalpur - 768025, 

Odisha 

 

Dear Sir, 

 

I/We acknowledge that Institute is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Request for Proposal (RFP) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that the 

making of the bid shall be regarded as an unconditional and absolute acceptance of this condition 

of the RFP. 

 

I /We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and 

distinct from the main contract, which will come into existence when RFP is finally 

accepted by Institute. I/We acknowledge and accept the duration of the Integrity Agreement, 

which shall be in the line with Article I of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the RFP, Institute, shall have unqualified, absolute and unfettered 

right to disqualify the Bidder and reject the RFP in accordance with terms and conditions of the 

RFP. 

 

Yours faithfully (Signature of Authorized Signatory)
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INTEGRITY PACT 

(To be signed by the bidder and same signatory competent/ authorized to sign the relevant contract) 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at  2025. on this day of 

 

 

BETWEEN 

 

 

The Institute represented through Director IIM Sambalpur, Basantpur, Near Goshala, Sambalpur - 

768025, Odisha, (Hereinafter referred as the Institute, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

  (Name and Address of the Firm/ Company) through 

  (Details of duly authorized signatory) (hereinafter referred to as the 

“Bidder” and which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns). 

 

Preamble 

 

 

WHEREAS the INSTITUTE has floated the RFP (RFP No. ) (hereinafter referred 

to  as  “RFP/Bid”)  and  intends  to  award,  under  laid  down  procedure,  contract  for 

  (Name of work) hereinafter referred to as the “Contract” 

 

 

AND WHEREAS the Institute values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/ transparency in its relation with Architect. 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties. 
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witness as under. 

Article 1: Commitment of the Institute 

The Institute commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: 

 

No employee of the Institute, personally or through any of his/her family members, will in 

 

(i) No employee of the Institute, personally or through any of his/her family members, will in 

connection with the Tender, or the execution of the Contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 

(ii) The Institute will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Institute will, in particular, before and during the Tender process, provide to all Bidder(S) the 

same information and will not provide to any Bidder(s) confidential/additional information 

through which the Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

 

(iii) The Institute shall endeavour to exclude from the Tender process any person, whose conduct in 

the past has been of biased nature. 

 

(iv) If the Institute obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC Act) or is 

in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, 

the Institute will inform the Vigilance Officer and in addition can also initiate disciplinary actions 

as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder 

a) It is required that each Bidder/ Architect (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Institute all suspected acts of 

fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 

during the tendering  process and throughout the negotiation or award of a contract. 

b) The Bidders/Architect commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the Tender process 

and during the Contract execution: 

i) The Bidder/ Architect will not, directly or through any other person or firm, offer, promise or 

give to any of the Institute employees involved in the Tender process or execution of the 

Contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the Contract. 

ii) The Bidder/ Institute will not enter with other Bidder into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to fee, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process. 
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iii) The Bidder/ Architect will not commit any offence under the relevant IPC/PC Act. Further 

the Bidder/ Architect will not use improperly, (for the purpose of competition or personal 

gain), or pass on to others, any information or documents provided by the Institute as part 

of the business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

The Bidder/ Architect will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

iv) The Bidder/ Architect will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 

v) The Bidder/ Architect will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with 

the purpose of obtaining unjust advantage by or causing damage to justified interest of 

others and/or to influence the procurement process to the detriment of the Institute interests. 

 

vi) The Bidder/ Architect will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a 

decision through intimidation, threat or the use of force directly or indirectly, where potential 

or actual injury may befall upon a person, his/her reputation or property to influence their 

participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Institute under law or the Contract or its 

established policies and laid down procedures, the Institute shall have the following rights in case 

of breach of this Integrity Pact by the Bidder/ Architect and the Bidder/ Architect accepts and 

undertakes to respect and uphold the Institute’s absolute right: 

i) If the Bidder/ Architect either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his 

reliability or credibility in question, the after Institute giving 14 days’ notice to the Architect shall 

have powers to disqualify the Bidder(s)/ Architect from the Tender process or 

terminate/determine the Contract, if already executed or exclude the Bidder/ Architect from 

future contract award processes. The imposition and duration of the exclusion will be 

determined by the severity of transgression and determined by the Institute and such exclusion 

may be forever or for a limited period as decided by the Institute. 

ii) Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/ determined the Contract or has accrued the right to terminate/ determine the 

 

Contract according to Article 3(1), the Institute, apart from exercising any legal rights that may 

have accrued to the Institute, may in its considered opinion forfeit the entire amount of Earnest 

Money. 

iii) Criminal Liability: If Institute obtains knowledge of conduct of a Bidder or Architect, or of an 

employee or a representative or an associate of Bidder or Architect which constitutes corruption 

within the meaning of IPC Act, or if the Institute has substantive suspicion in this regard, the 

Institute will inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 

 

i) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government or 

State Government or any other Central/State Public Sector Enterprises in India that could justify his 

exclusion from the Tender process. 

 

ii) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/holiday listing of the Bidder/ 

Architect as deemed fit by the Institute. 

 

iii) If the Bidder/ Architect can prove that he has resorted/ recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Institute may, at its own discretion, 

revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

i) The Bidder/ Architect undertake to demand from all subcontractors a commitment in conformity 

with this Integrity Pact. The Bidder/ Architect shall be responsible for any violation(s) of the 

principle laid down in this Agreement/Pact by any of its Sub-contractors/ sub- vendors. 

ii) The Institute will enter into Pacts on identical terms as this one with all Bidder/ Architect and 

Contractors. 

 

iii) The Institute will disqualify Bidder/s, who do not submit, the duly signed Pact between the 

Employer and the Bidder, along with the Tender or violate its provisions at any stage of the Tender 

process, from the Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Architect 09 (Nine) 

months after the completion of work under the contract or till the continuation of defect liability 

period, whichever is more and for all other Bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority of the Institute. 

Article 7: Other Provisions 

i) This Pact is subject to Indian law, place of performance and jurisdiction is the office of Director 

IIM Sambalpur, who has floated the Tender. 

ii) Changes and supplements need to be made in writing. Side agreements have not been made. 

iii) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

iv) It is agreed term and condition that any dispute or difference arising between the parties with 
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regard to the terms of this Integrity Agreement/Pact, any action taken by the Institute in 

accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject to 

arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed 

to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 

date first above mentioned in the presence of following witnesses: 

 

 

 

(For and on behalf of Institute) (For and on behalf of Bidder) 

 

 

Witnesses: 

I.   II.   

(Signature, Name & Address) (Signature, Name & Address) 

 

 

Place: 

Date 
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Form – 16 (Online Only) 

 

PRICE BID (PART - II) 

Financial package e-submission form 

 

REQUEST FOR PROPOSAL (RFP) 

 

REF NO: IIMSBP/2025-26/RP/29           Date- 18/06/2025 

Name of work: Selection of ARCHITECT to “Providing Comprehensive Architectural 

Consultancy Services i.e., Architectural Planning and Engineering Consultancy Services for the 

development of Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II 

scope.”. 

Site Location: IIM SAMBALPUR CAMPUS, at Basantpur, near Goshala, Sambalpur city, Odisha”. 

Name of the Bidder: 

 

 

 

 

 

 

 

 

 

 

 

 
Note:  

i. The quoted fee must be inclusive of GST and all other applicable taxes. 

ii. The Consultancy Fee shall be calculated based on the total estimated project cost of ₹202 Crore. 

 

 

Place: 
 

 

Date: Signature of Bidder/ Authorized Signature of Bidder 

  

Description of Services 
Project Cost 

(In Rs) 
Unit 

Fees in % 

(In Figure) 

Fees in % 

(In words) 

Selection of ARCHITECT to 

“Providing Comprehensive 

Architectural Consultancy Services 

i.e., Architectural Planning and 

Engineering Consultancy Services for 

the development of Additional 

Infrastructure at permanent campus of 

IIM Sambalpur under phase-II scope. 

Rs. 202 Crore 
% 

(Percentage) 
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